ENG NEER S ESTI MATE: $ 500, 787. 61

CALL CRDER : 410

LETTI NG DATE : 05/22/01 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME

B -23219-A

GREENFI ELD DI STRI CT
10/15/01 COWPLETI ON DATE

RQUTE
COUNTI ES :

PRQJECT( S)

SR 244
RUSH

3670012

DATE : 06/01/
PAGE : 410 -1

CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO. / NAME
1 35-1310611 ROBERTSON, DUNCAN, | NC.
2 35-1917625 M LESTONE CONTRACTCRS, L.P.
3 35-1549010 MCALI STER EXCAVATI NG CO
4 35-1128289 BEATY CONSTRUCTI QN, | NC.
5 35-0918397 RI ETH R LEY CONSTRUCTI ON
6  35-1609544 SCHUTT- LOOKABI LL CO
7  35-1057871 SMOCK FANSLER CORPCORATI ON

116.

. 0000%
. 1374%
.6118%
. 6041%
. 1202%
. 3370%

0638%

01

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI N 0001 BRI DGE REPLACEMENT

0001 105-06790 4.000
FI ELD OFFI CE, 300 SFT
0002 105-06845
CONSTRUCTI ON ENG NEERI NG
0003 110-01001
MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

0005 202-02241 200. 000
GUARDRAI L, REMOVE

0006 202-02286 1. 000
PRESENT STRUCTURE, REMOVE

0007 202-60820 220. 000
SURFACE M LLI NG ASPHALT

0008 203-02000 1312. 000
EXCAVATI ON, COVMON

0009 203-02070 1369. 000
BORROW

0010 203-51223 174.000
EXCAVATI ON, WATERWAY

0011 205-02224 425. 000

| (1) 35-1310611
| ROBERTSQN, DUNCAN, | NC.

LFT |

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

PERI METER PROTECTI ON
0012 205-02229 577.000

LFT |

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

STRAW BALE DI TCH CHECK

UN'T PRI CE

1500.
6000.
20000.
4000.
5.
30000.
10.

12.

15.

10.

00000

00000

00000

00000

00000

00000

00000

50000

00000
00000

. 00000

. 00000

I
AMOUNT|

6000.
6000.
20000.
4000.
1000.
30000.
2200.
16400.
20535.
1740.

850.

1154.

I
00|

I
00

I
00

I
00

I
00

ooI
ooI
ooI
ooI
00|

|
00

(2) 35-1917625

M LESTONE CONTRACTCRS, L.P.

UNIT PRI CE AMOUNT| UNIT PRI CE
o m e o m e
1600. 00000 6400.00I 1500. 00000
6275. 00000 6275.00I 6350. 00000
18000. 00000 18000.00I 19000. 00000
5600. 00000 5600.00I 4000. 00000
7. 35000 1470.00I 8. 00000
7700. 00000 7700.00I 15000. 00000
11. 00000 2420.00I 7.50000
13. 75000 18040.00I 9. 00000
13. 00000 17797.00I 14. 00000
10. 50000 1827.00I 21. 00000
2.10000 892.50I 2. 30000
I
2.70000 1557.9OI 3. 00000

| (3) 35-1549010
MCALI STER EXCAVATI NG CO

6000.
6350.
19000.
4000.
1600.
15000.
1650.
11808.
19166.
3654.

977.

1731.

00
00
00
00
00
00
00
00
00
00

50

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 410 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

[ (1) 35-1310611
| ROBERTSON, DUNCAN, | NC

(2) 35-1917625 | (3) 35-1549010
M LESTONE CONTRACTCRS, L.P. | MCALI STER EXCAVATI NG CO

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 206- 51220 426.400 CYS | 10. 00000 4264. 00| 8. 00000 3411. 20| 16. 00000 6822. 40
EXCAVATI ON, VAET | |

0014 207- 02045 824.300 CYS | 3. 00000 2472. 90| 5. 50000 4533, 65| 6. 25000 5151. 88
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0015 211- 02060 551.000 CYS | 10. 00000 5510. 00| 21. 75000 11984. 25| 23. 40000 12893. 40
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 303-52308 1696. 700 TON | 15. 00000 25450. 50 12. 00000 20360. 40| 16. 25000 27571. 38
COVPACTED AGGREGATE, O, 53 | | |

0017 402- 05468 267.700 TON | 40. 70000 10895. 39| 36. 75000 9837. 98 41. 00000 10975. 70
HVA BASE 25.0 mm MAI NLI NE | | |

0018 402- 05474 568.200 TON | 38. 50000 21875. 70)| 36. 50000 20739. 30 40. 00000 22728. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0019 402- 05477 181.100 TON | 49. 50000 8964. 45| 47.50000 8602. 25| 51. 00000 9236. 10
HVA SURFACE 9.5 nm MAI NLI NE | | |

0020 402- 05481 141.000 TON | 44. 00000 6204. 00| 46. 25000 6521. 25| 46. 00000 6486. 00
HVA BASE 25.0 mm SHOULDER | |

0021 404- 05511 916. 000 SYS | 2. 20000 2015. 20| 3. 25000 2977. 00| 2.30000 2106. 80
SEAL COAT, 2 | | |

0022 404- 05514 51.200 SYS | 9. 90000 506. 88 5. 00000 256. 00| 10. 30000 527. 36
SEAL COAT, 5 | | |

0023 405- 05518 3248.600 SYS | 0. 06000 194. 91| 0. 40000 1299. 44| 0. 40000 1299. 44
ASPHALT FOR PRI ME COAT | | |

0024 406- 05521 4850. 000 SYS | 0. 06000 291. 00| 0. 05000 242. 50 0. 05000 242.50
ASPHALT FOR TACK COAT | | |

0025 601- 94689 4.000 EACH 2134. 00000 8536. 00| 2050. 05000 8200. 20| 2130. 00000 8520. 00
GUARDRAI L END TREATMENT, CS | | |

0026 601- 99105 806.250 LFT | 11. 71000 9441. 19| 11. 50000 9271. 88| 12. 00000 9675. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0027 610- 05527 152.800 TON | 64. 90000 9916. 72| 56. 00000 8556. 80| 68. 00000 10390. 40
HVA FOR APPROACHES | | |

0028 615- 06490 18.000 EACH 123. 00000 2214. 00| 118. 00000 2124. 00| 135. 00000 2430. 00
R GHT OF WAY MARKER | | |

0029 615- 06505 3.000 EACH 300. 00000 900. 00| 445. 00000 1335. 00| 475. 00000 1425. 00
MONUMENT, B | | |

0030 615- 06527 1.000 EACH 350. 00000 350. 00| 395. 00000 395. 00| 450. 00000 450. 00
MONUVENT, SECTI ON CORNER | | |

0031 616- 02320 1577.500 SYS | 2. 50000 3943. 75| 1. 60000 2524. 00| 2. 25000 3549. 38
GEOTEXTI LES | | |

0032 616- 05688 565.400 TON | 30. 00000 16962. 00| 17. 50000 9894. 50| 18. 50000 10459. 90
R PRAP, CLASS 1 | | |

0033 616- 06405 650. 300 TON | 17. 00000 11055. 10| 16. 90000 10990. 07 17. 50000 11380. 25

RI PRAP, REVETNMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 410 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1917625 | (3) 35-1549010
| ROBERTSON, DUNCAN, | NC. | M LESTONE CONTRACTORS, L.P. | MCALI STER EXCAVATI NG CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0034 616- 06451 136.200 TON | 20. 00000 2724. 00| 21. 50000 2928. 30| 17. 50000 2383. 50
R PRAP, UNI FORM | | [
0035 621-01004 2.000 EACH 100. 00000 200. 00| 490. 00000 980. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-06548 7.200 LBS | 24. 75000 178. 20| 23. 50000 169. 20| 26. 00000 187. 20
SEED M XTURE, CV | | |
0037 621- 06559 3480. 000 SYS | 0. 40000 1392. 00| 0. 37000 1287. 60| 0. 40000 1392. 00
MULCHED SEEDI NG R | | |
0038 621- 06574 458. 700 SYS | 4. 45000 2041. 21| 4. 90000 2247. 63| 4. 65000 2132. 96
SODDI NG | | |
0039 622-52436 4.000 EACH 27.50000 110. 00| 26. 00000 104. 00| 30. 00000 120. 00
SI GN, DO NOT MOW OR SPRAY | | |
0040 622-91786 100. 000 EACH 10. 00000 1000. 00| 9. 45000 945. 00| 10. 00000 1000. 00
SEEDLI NG | | |
0041 714-05678 51.000 LFT | 1600. 00000 81600. 00| 1925. 00000 98175. 00| 1725. 00000 87975. 00
CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 26 FT. X 8 FT. | |
0042 714- 06660 61.500 SYS | 310. 00000 19065. 00| 510. 00000 31365. 00| 460. 00000 28290. 00
W NGWALL | [
0043 715-03149 64.000 LFT | 20. 00000 1280. 00| 19. 75000 1264. 00| 16. 50000 1056. 00
PIPE, GROUP D, 15 IN | | [
0044 715- 46005 2.000 EACH 225. 00000 450. 00| 210. 00000 420. 00| 220. 00000 440. 00
PI PE END SECTION, 15 IN. | | [
0045 801- 04308 2.000 EACH 176. 00000 352. 00| 420. 00000 840. 00| 195. 00000 390. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0046 801- 06606 4.000 EACH 77. 00000 308. 00| 84. 00000 336. 00| 80. 00000 320. 00
BARRI CADE, |11B | | [
0047 801- 06625 19. 000 EACH 99. 00000 1881. 00| 80. 00000 1520. 00| 105. 00000 1995. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0048 801- 06640 16. 000 EACH 66. 00000 1056. 00| 68. 00000 1088. 00| 75. 00000 1200. 00
CONSTRUCTI ON SIGN, A | | |
0049 801- 06645 2.000 EACH 38. 50000 77.00| 21. 00000 42. 00| 50. 00000 100. 00
CONSTRUCTI ON SIGN, B | | |
0050 802-94715 LUWP| 250. 00000 250. 00| 450. 00000 450. 00| 300. 00000 300. 00
SIGNS, SHEET, REMOVE AND RESET | | [
0051 808-06713 2100. 000 LFT | 0. 10000 210. 00| 0. 12000 252. 00| 0. 10000 210. 00
LINE, PAINT, SOLID, WVH TE, 4 IN. | |
0052 808-06714 4235.000 LFT | 0. 10000 423. 50| 0. 12000 508. 20| 0. 10000 423. 50
LINE, PAINT, SOLID, YELLON 4 IN. | | |
SECTI ON TOTALS | $ 376, 440. 60| $ 376, 958. 00| $ 386, 272. 55
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 376, 440. 60| $ 376, 958. 00| $ 386, 272. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 410 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1609544
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06790 4.000 M3XS | 800. 00000 3200. 00| 2300. 00000 9200. 00| 1400. 00000 5600. 00

FI ELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP| 7000. 00000 7000. 00| 5500. 00000 5500. 00| 7345. 00000 7345. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  19875. 00000 19875.00]  19900. 00000 19900. 00|  20500. 00000 20500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 3975. 00000 3975. 00| 7900. 00000 7900. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02241 200.000 LFT | 7.00000 1400. 00| 7.00000 1400. 00| 8. 00000 1600. 00
GUARDRAI L, REMOVE | |

0006 202- 02286 1.000 EACH  35219.00000 35219.00]  12000. 00000 12000.00|  23094. 00000 23094. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 220.000 SYS | 12. 50000 2750. 00| 10. 00000 2200. 00| 8. 00000 1760. 00
SURFACE M LLING ASPHALT | | [

0008 203- 02000 1312.000 CYS | 8. 00000 10496. 00| 12. 40000 16268. 80| 9. 91000 13001. 92
EXCAVATI ON,  COMMON | | |

0009 203- 02070 1369.000 CYS | 10. 75000 14716. 75| 13. 20000 18070. 80| 9. 91000 13566. 79
BORROW | | |

0010 203-51223 174.000 CYS | 10. 00000 1740. 00| 14. 50000 2523. 00| 12. 00000 2088. 00
EXCAVATI ON, WATERVAY | |

0011 205- 02224 425.000 LFT | 2.00000 850. 00| 2. 00000 850. 00| 2. 26000 960. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0012 205- 02229 577.000 LFT | 2. 60000 1500. 20| 2. 60000 1500. 20| 2. 94000 1696. 38
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |

0013 206- 51220 426.400 CYS | 25. 00000 10660. 00| 16. 25000 6929. 00| 60. 00000 25584. 00
EXCAVATI ON, \AET | |

0014 207- 02045 824.300 CYS | 8. 00000 6594. 40| 8. 25000 6800. 48| 2.00000 1648. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0015 211- 02060 551.000 CYS | 26. 00000 14326. 00| 24. 50000 13499. 50| 21. 53000 11863. 03
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 303-52308 1696.700 TON | 16. 25000 27571. 38| 13. 00000 22057. 10| 13. 30000 22566. 11
COVPACTED AGGREGATE, O, 53 | | |

0017 402- 05468 267.700 TON | 37. 00000 9904. 90| 48. 80000 13063. 76 41. 81000 11192. 54
HVA BASE 25.0 mm MAI NLI NE | | |

0018 402- 05474 568.200 TON | 35. 00000 19887. 00| 43. 90000 24943. 98| 39. 55000 22472.31
HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | | |

0019 402- 05477 181.100 TON | 45. 00000 8149. 50| 58. 60000 10612. 46 50. 85000 9208. 94

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 410 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1609544
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 402- 05481 141.000 TON | 40. 00000 5640. 00| 61. 40000 8657. 40| 45. 20000 6373. 20
HVA BASE 25.0 nm SHOULDER | | [
0021 404- 05511 916. 000 SYS | 2. 00000 1832. 00| 4. 00000 3664. 00| 2. 26000 2070. 16
SEAL COAT, 2 | | [
0022 404- 05514 51.200 SYS | 9. 00000 460. 80| 10. 20000 522. 24| 10. 17000 520.70
SEAL COAT, 5 | | [
0023 405- 05518 3248.600 SYS | 0. 40000 1299. 44| 0. 40000 1299. 44| 0. 45000 1461. 87
ASPHALT FOR PRI ME COAT | |
0024 406- 05521 4850. 000 SYS | 0. 05000 242. 50| 0. 45000 2182. 50| 0. 06000 291. 00
ASPHALT FOR TACK COAT | | |
0025 601- 94689 4.000 EACH 1940. 00000 7760. 00| 1940. 00000 7760. 00| 2192. 00000 8768. 00
GUARDRAI L END TREATMENT, OS | | [
0026 601-99105 806. 250 LFT | 10. 65000 8586. 56| 10. 65000 8586. 56| 12. 03000 9699. 19
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0027 610- 05527 152.800 TON | 59. 00000 9015. 20| 67. 30000 10283. 44| 66. 60000 10176. 48
HVA FOR APPROACHES | | [
0028 615- 06490 18. 000 EACH| 112. 00000 2016. 00| 112. 00000 2016. 00| 127. 00000 2286. 00
R GHT OF WAY MARKER | | [
0029 615- 06505 3.000 EACH 410. 00000 1230. 00| 410. 00000 1230. 00| 460. 00000 1380. 00
MONUMENT, B | | |
0030 615- 06527 1.000 EACH 370. 00000 370. 00| 370. 00000 370. 00| 418. 00000 418. 00
MONUMENT, SECTI ON CORNER | | [
0031 616- 02320 1577.500 SYS | 2. 00000 3155. 00| 2. 25000 3549. 38| 1. 61000 2539. 78
GEOTEXTI LES | | [
0032 616- 05688 565.400 TON | 19. 25000 10883. 95| 18. 25000 10318. 55| 19. 14000 10821. 76
R PRAP, CLASS 1 | | |
0033 616- 06405 650. 300 TON | 19. 00000 12355. 70| 17. 00000 11055. 10| 15. 46000 10053. 64
R PRAP, REVETMENT | | [
0034 616- 06451 136.200 TON | 30. 00000 4086. 00| 20. 50000 2792. 10| 19. 14000 2606. 87
Rl PRAP, UNI FORM | | |
0035 621-01004 2.000 EACH 475. 00000 950. 00| 475. 00000 950. 00| 537. 00000 1074. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-06548 7.200 LBS | 22.50000 162. 00| 22. 50000 162. 00| 25. 43000 183. 10
SEED M XTURE, CV | | |
0037 621- 06559 3480. 000 SYS | 0. 35000 1218. 00| 0. 35000 1218. 00| 0. 40000 1392. 00
MULCHED SEEDI NG R | | [
0038 621- 06574 458.700 SYS | 5. 00000 2293. 50| 4. 05000 1857. 74| 4. 58000 2100. 85
SODDI NG | | |
0039 622-52436 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 28. 00000 112. 00

SI GN, DO NOT MOW CR SPRAY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 410 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1609544
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 622-91786 100. 000 EACH| 9. 00000 900. 00| 9. 00000 900. 00| 10. 00000 1000. 00
SEEDLI NG | | |
0041 714-05678 51.000 LFT | 1765. 00000 90015. 00| 1775. 00000 90525. 00| 1905. 00000 97155. 00

CULVERT, PRECAST 3 SIDED, REI NFORCED | | |
CONCRETE, 26 FT. X 8 FT. | | I

0042 714- 06660 61.500 SYS | 420. 00000 25830. 00| 440. 00000 27060. 00| 567. 00000 34870. 50
W NGALL | | |

0043 715- 03149 64.000 LFT | 20. 00000 1280. 00| 30. 00000 1920. 00| 16. 67000 1066. 88
PI PE, GROUP D, 15 IN. | | |

0044 715- 46005 2.000 EACH 165. 00000 330. 00| 275. 00000 550. 00| 164. 00000 328. 00
Pl PE END SECTION, 15 IN. | | |

0045 801- 04308 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 452. 00000 904. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0046 801- 06606 4.000 EACH 100. 00000 400. 00| 79. 00000 316. 00| 89. 00000 356. 00
BARRI CADE, 111B | | |

0047 801- 06625 19.000 EACH 100. 00000 1900. 00| 75. 00000 1425. 00| 85. 00000 1615. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0048 801- 06640 16.000 EACH 75. 00000 1200. 00| 65. 00000 1040. 00| 74. 00000 1184. 00
CONSTRUCTI ON SIGN, A | | |

0049 801- 06645 2.000 EACH 25. 00000 50. 00| 20. 00000 40. 00| 23. 00000 46. 00
CONSTRUCTI ON SIGN, B | | |

0050 802- 94715 LUMP| 600. 00000 600. 00| 350. 00000 350. 00| 100. 00000 100. 00
SI GNS, SHEET, REMOVE AND RESET | |

0051 808- 06713 2100.000 LFT | 0. 12000 252. 00| 0. 12000 252. 00| 0. 14000 294. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0052 808- 06714 4235.000 LFT | 0. 12000 508. 20| 0. 12000 508. 20| 0. 14000 592. 90
LINE, PAINT, SOLID, YELLOW 4 IN. | |

SECTI ON TOTALS | $  397,536.98| $  399,479.73| $  411,589.00
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 397, 536. 98| $ 399, 479. 73| $ 411, 589. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 410 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1057871 | |
| SMOCK FANSLER CORPORATION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 4.000 MOS | 2500. 00000 10000. 00|
FI ELD OFFI CE, 300 SFT | [
0002 105- 06845 LUMP| 5500. 00000 5500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  22000. 00000 22000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 8000. 00000 8000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02241 200.000 LFT | 7.50000 1500. 00|
GUARDRAI L, REMOVE | |
0006 202- 02286 1.000 EACH  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 220.000 SYS | 8. 00000 1760. 00|
SURFACE M LLING ASPHALT | |
0008 203- 02000 1312.000 CYS | 10. 00000 13120. 00|
EXCAVATI ON,  COVMMON | |
0009 203- 02070 1369.000 CYS | 18. 00000 24642. 00|
BORROW | [
0010 203- 51223 174.000 CYS 20. 00000 3480. 00|
0011 205- 02224 425.000 LFT | 2. 00000 850. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0012 205- 02229 577.000 LFT | 5. 00000 2885. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
| |
EXCAVATI ON, WATERWAY | | |
I
|
I
STRAW BALE DI TCH CHECK |
I

I

I

I

I

I

I

I

I

I

I

I

I

I
0013 206- 51220 426.400 CYS | 20. 00000 8528. 00|
EXCAVATI ON, WAET | [
0014 207- 02045 824.300 CYS | 2.00000 1648. 60|
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0015 211- 02060 551. 000 CYS | 25. 00000 13775. 00|
B BORROW FOR STRUCTURE BACKFI LL | [
0016 303- 52308 1696.700 TON | 13. 00000 22057. 10|
COVPACTED AGGREGATE, O, 53 | I
0017 402- 05468 267.700 TON | 39. 00000 10440. 30|
HVA BASE 25.0 mm MAI NLI NE | [
0018 402- 05474 568.200 TON | 39. 00000 22159. 80|
HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | [
0019 402- 05477 181.100 TON | 50. 00000 9055. 00|

|

HVA SURFACE 9.5 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 410 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1057871 |
| SMOCK FANSLER CORPORATION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 402- 05481 141.000 TON | 49. 00000 6909. 00| |
HVA BASE 25.0 mm SHOULDER | |
0021 404- 05511 916.000 SYS | 4.00000 3664. 00| |
SEAL COAT, 2 | | |
0022 404- 05514 51.200 SYS | 5. 00000 256. 00| |
SEAL COAT, 5 | | |
0023 405- 05518 3248.600 SYS | 0. 50000 1624. 30| |
ASPHALT FOR PRI ME COAT | | |
0024 406- 05521 4850.000 SYS | 0. 05000 242. 50| |
ASPHALT FOR TACK COAT | | |
0025 601- 94689 4.000 EACH 2050. 00000 8200. 00| |
GUARDRAI L END TREATMENT, CS | | |
0026 601-99105 806.250 LFT | 16. 00000 12900. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0027 610- 05527 152.800 TON | 59. 00000 9015. 20| |
HVA FOR APPROACHES | | |
0028 615- 06490 18.000 EACH 118. 00000 2124. 00| |
R GHT OF WAY MARKER | | |
0029 615- 06505 3.000 EACH 431. 00000 1293. 00| |
MONUMENT, B | | |
0030 615- 06527 1.000 EACH 389. 00000 389. 00| |
MONUVENT, SECTI ON CORNER | | |
0031 616- 02320 1577.500 SYS | 2.00000 3155. 00| |
GEOTEXTI LES | | |
0032 616- 05688 565.400 TON | 41. 00000 23181. 40| |
R PRAP, CLASS 1 | | |
0033 616- 06405 650.300 TON | 26. 00000 16907. 80| |
Rl PRAP, REVETMENT | [ |
0034 616- 06451 136.200 TON | 26. 00000 3541. 20| |
Rl PRAP, UNI FORM | [ |
0035 621- 01004 2.000 EACH 500. 00000 1000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06548 7.200 LBS | 24. 00000 172. 80| |
SEED M XTURE, CV | | |
0037 621- 06559 3480.000 SYS | 0. 40000 1392. 00| |
MULCHED SEEDI NG, R | | |
0038 621- 06574 458.700 SYS | 4.50000 2064. 15| |
SODDI NG | |
0039 622- 52436 4.000 EACH 27. 00000 108. 00| |
I

SI GN, DO NOT MOW CR SPRAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 410 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 500, 787. 61 ROUTE : SR 244
CALL ORDER . 410 CONTRACT ID : B -23219-A COUNTI ES : RUSH
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1057871 | |
| SMOCK FANSLER CORPORATION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 622-91786 100. 000 EACH| 10. 00000 1000. 00|

SEEDLI NG | [
0041 714- 05678 51.000 LFT | 2121. 00000 108171. 00|

CULVERT, PRECAST 3 SIDED, REINFORCED | [
CONCRETE, 26 FT. X 8 FT. | |

|
I
|
|
0042 714- 06660 61.500 SYS | 379. 00000 23308. 50| |
W NGALL | [ |
0043 715- 03149 64.000 LFT | 45. 00000 2880. 00| |
PI PE, GROUP D, 15 IN. | | |
0044 715- 46005 2.000 EACH 480. 00000 960. 00| |
Pl PE END SECTION, 15 IN. | | |
0045 801- 04308 2.000 EACH 252. 00000 504. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0046 801- 06606 4.000 EACH 126. 00000 504. 00| |
BARRI CADE, 111B | | |
0047 801- 06625 19. 000 EACH 84. 00000 1596. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 16.000 EACH| 105. 00000 1680. 00| |
CONSTRUCTI ON SIGN, A | | |
0049 801- 06645 2.000 EACH 32. 00000 64. 00| |
CONSTRUCTI ON SIGN, B | | |
0050 802- 94715 LUMP| 500. 00000 500. 00| |
SI GNS, SHEET, REMOVE AND RESET | | |
0051 808- 06713 2100.000 LFT | 0. 19000 399. 00| [
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0052 808- 06714 4235.000 LFT | 0. 19000 804. 65| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $  436,911. 30| |
------------------------------------------ o m o m et o e e e m e o e e e e e e e e e e e et o e e e e e e o e e e e memeeiaoao-n

OONTRACT TOTALS | $ 436, 911. 30| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 420 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 115 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4165002
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35- 0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,009, 002.01 100. 0000%
2  35-1878024 RAGLE, I NC. $ 1,063,728.43 105. 4238%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,096, 457.23 108. 6674%
4 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 1,113,301.81 110. 3369%
5 35- 0626844 RUDCLPH, J.H & CO $ 1,194, 447. 44 118. 3790%
6  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 1,213,648.14 120. 2820%
7 35-2072438 TD & O LLC $ 1,536,118.62 152. 2413%
| (1) 35-0906416 | (2) 35-1878024 | (3) 35-2040801
| WVEDDLE BROTHERS CONSTRUCTI ON| RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
...................................................................... e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 10.000 MOS | 2000. 00000 20000. 00| 900. 00000 9000. 00| 1100. 00000 11000. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUVP| 4726. 51000 4726. 51| 5000. 00000 5000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 11636. 84000 11636. 84| 53000. 00000 53000. 00| 54000. 00000 54000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 128.600 n2 | 21. 71000 2791. 91| 20. 00000 2572. 00| 17. 00000 2186. 20
PAVEMENT, REMOVE | | [
0005 202- 02241 335.300 m | 16. 01000 5368. 15| 7.00000 2347. 10| 12. 85000 4308. 61
GUARDRAI L, REMOVE | | |
0006 202-51328 LUWP| 53456. 34000 53456. 34| 85500. 00000 85500. 00| 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-51368 28.250 nm2 | 64. 19000 1813. 37| 60. 00000 1695. 00| 65. 00000 1836. 25
SLOPEWALL, REMOVE | | |
0008 202- 60820 268.000 n2 | 6. 38000 1709. 84| 4. 50000 1206. 00| 6. 00000 1608. 00
SURFACE M LLI NG, ASPHALT | | [
0009 202-93974 2.000 EACH 554. 98000 1109. 96| 500. 00000 1000. 00| 500. 00000 1000. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | | |
0010 202-94749 298.100 m | 6. 23000 1857. 16| 7.00000 2086. 70| 12. 50000 3726. 25
CURB, ASPHALT, REMOVE | | |
0011 202-96022 2.000 EACH 734. 36000 1468. 72| 500. 00000 1000. 00| 600. 00000 1200. 00
CONCRETE FOUNDATI ON, REMOVE [ | [
0012 203-02070 106.600 nB | 23. 13000 2465. 66| 1. 00000 106. 60| 35. 00000 3731.00

BORROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 297, 254. 26

RQUTE : SR 165

DATE :
PAGE :

06/ 01/
420 -2

01

CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1878024 | (3) 35-2040801

| WEDDLE BROTHERS CONSTRUCTI ON| RAGLE, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

0013 205- 02224 380.000 m | 7. 28000 2766. 40| 2.00000
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [

0014 206- 51230 134.100 n8 | 27. 26000 3655. 57| 20. 00000

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | |

0015 211- 02060 36.500 n8 | 34. 48000 1258. 52| 40. 00000
B BORROW FOR STRUCTURE BACKFI LL |

0016 211- 06467 70.000 n8 | 48. 29000 3380. 30| 50. 00000
AGGREGATE FOR END BENT BACKFI LL |

0017 213-52830 16.000 n8 | 201. 88000 3230. 08| 100. 00000
FLOMBLE MORTAR | |

0018 303- 52308 463.700 My | 23. 63000 10957. 23| 20. 00000
COVPACTED AGGREGATE, O 53 |

0019 405- 05518 278.800 n2 | 1. 95000 543. 66| 1. 75000
ASPHALT FOR PRI ME COAT | |

0020 406- 05521 1696.900 n2 | 0. 23000 390. 29| 0. 20000
ASPHALT FOR TACK COAT | |

0021 601- 01522 4.000 EACH 1387. 45000 5549. 80| 1250. 00000
GUARDRAI L TRANSI TI ON TYPE TGB |

0022 601- 04746 2.000 EACH 7020. 48000 14040. 96| 6325. 00000
ENERGY ABSCRBI NG TERM NAL, CZ | |

0023 601- 06246 2.000 EACH  34852.30000 69704.60]  31200. 00000
| MPACT ATTENUATOR R2, WL, TL-3 |

0024 601- 94689 4.000 EACH 2197. 72000 8790. 88 1980. 00000
GUARDRAI L END TREATMENT, OS | |

0025 601- 99105 76.200 m | 36. 42000 2775. 20| 32. 00000
GUARDRAI L, WBEAM 1.905 m SPACI NG |

0026 602- 06639 542.320 m | 54. 52000 29567. 29| 90. 00000
TEMPORARY CONCRETE BARRI ER. ANCHORED | |

0027 602- 06646 360.000 m | 75. 65000 27234. 00| 90. 00000
TEMPORARY CONCRETE BARR! ER |

0028 602- 06729 8.000 EACH| 8. 88000 71. 04| 7. 00000
BARRI ER DELI NEATOR | |

0029 610- 05527 626.300 My | 66. 07000 41379. 64| 70. 00000
HVA FOR APPROACHES | |

0030 610- 06257 188.600 n2 | 69. 73000 13151. 08| 60. 00000
REI NFORCED CONCRETE BRI DGE APPROACH, |
250 mm | |

0031 615- 06515 1.000 EACH 238. 64000 238. 64| 215. 00000
MONUVENT, D | |

0032 615- 06520 1.000 EACH 358. 89000 358. 89| 250. 00000

MONUMENT, RE- ESTABLI SH | |

| GOHVANN ASPHALT & CONSTR.

I
AMOUNT

760. 00

|
2682. 00

I
1460. 00|

I
3500. 00

I
1600. 00|

I
9274. 00
I
487. 90|

I
339. 38

I
5000. 00

I
12650. 00

I
62400. 00

I
7920. 00
I
2438. 40

I
48808. 80

I
32400. 00
I

56. 00|

I

43841. 00|
I
11316. 00
I

|

215. 00

|

250. 00

UNT PRI CE

6.

20.
45.
65.
150.

24.

1250.
6325.
31200.

1980.

32

65.

60.

50.

80

215.

250.

55000

00000
00000
00000
00000

00000

. 00000

. 35000

00000

00000

00000

00000

. 00000

00000
00000

. 00000

00000

. 00000

00000

00000

2682.
1642.
4550.
2400.
11128.
1115.
593.
5000.
12650.
62400.
7920.
2438.
35250.
21600.
64.
31315.

15088.

215.

250.

00

50

00

00

80

20

92

00

00

00

00

40

80

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/ 01
420 -3

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1878024 | (3) 35-2040801
| WVEDDLE BROTHERS CONSTRUCTI ON| RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 616- 02320 186.900 n?2 | 3. 02000 564. 44| 2. 00000 373. 80| 3. 50000 654. 15
GEOTEXTI LES | | |
0034 616- 06405 127.600 My | 30. 90000 3942. 84| 20. 00000 2552. 00| 32. 00000 4083. 20
R PRAP, REVETNMENT | | [
0035 616-51367 116.500 n2 | 71. 08000 8280. 82| 60. 00000 6990. 00| 85. 00000 9902. 50
SLOPEWALL, CONCRETE, 100 mm | | [
0036 616-93772 8.000 EACH 54. 36000 434. 88| 100. 00000 800. 00| 285. 00000 2280. 00
| NSPECTI ON HOLE | | [
0039 621-01004 2.000 EACH 749. 22000 1498. 44| 50. 00000 100. 00| 675. 00000 1350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 0.520 My | 871. 13000 452. 99| 600. 00000 312. 00| 780. 00000 405. 60
FERTI LI ZER | | |
0041 621-06548 0.640 kg | 68. 52000 43. 85| 50. 00000 32. 00| 60. 00000 38. 40
SEED M XTURE, CV | | |
0042 621- 06553 11. 000 kg | 11. 00000 121. 00| 8. 00000 88. 00| 9. 35000 102. 85
SEED M XTURE, R | | |
0043 621- 06565 0.260 My | 734. 11000 190. 87| 500. 00000 130. 00| 665. 00000 172. 90
MULCHI NG MATERI AL | | [
0044 621- 06567 10.400 kL | 2.12000 22. 05| 1. 00000 10. 40| 1. 00000 10. 40
WATER | [ |
0045 701- 03753 324.600 m | 84. 42000 27402. 73| 100. 00000 32460. 00| 100. 00000 32460. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
5.31 nm 356 nm | [ [
0046 702-51005 25.500 n8 | 856. 41000 21838. 46| 650. 00000 16575. 00| 500. 00000 12750. 00
CONCRETE, A, SUBSTRUCTURE | | |
0047 702-51015 25.200 n8 | 314. 25000 7919. 10| 500. 00000 12600. 00| 350. 00000 8820. 00
CONCRETE, B, FOOTI NGS | | |
0048 702-51110 584.400 kg | 6. 10000 3564. 84| 7.00000 4090. 80| 5. 00000 2922.00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0049 702-51863 188. 000 EACH 9. 61000 1806. 68| 12. 00000 2256. 00| 7.00000 1316. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0050 702-92857 42.000 nB8 | 728. 82000 30610. 44| 650. 00000 27300. 00| 550. 00000 23100. 00
CONCRETE, C, SUBSTRUCTURE | | |
0051 703-01540 40. 000 EACH| 9. 41000 376. 40| 11. 50000 460. 00| 9. 00000 360. 00
THREADED Tl E BAR ASSEMBLY | | |
0052 703-51030 7241.000 kg | 1. 30000 9413. 30| 1. 35000 9775. 35| 1. 40000 10137. 40
REI NFORCI NG STEEL | | |
0053 703-51032 39648. 000 kg | 1. 45000 57489. 60| 1. 50000 59472. 00| 1. 60000 63436. 80
REI NFORCI NG STEEL, EPOXY CQATED | |
0054 703-97936 72.000 EACH 9. 41000 677.52| 12. 50000 900. 00| 10. 00000 720. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/
420 -4

01

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1878024 | (3) 35-2040801
| WVEDDLE BROTHERS CONSTRUCTI ON| RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0055 704- 05892 195.500 nB | 535. 60000 104709. 80| 550. 00000 107525. 00| 400. 00000 78200. 00
CONCRETE, QC/ @\, SUPERSTRUCTURE | | |
0056 704-51002 27.400 n8 | 592. 90000 16245. 46| 550. 00000 15070. 00| 550. 00000 15070. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0057 706- 01569 4.000 EACH 1.11000 4. 44| 1. 00000 4. 00| 500. 00000 2000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |
0058 706- 05732 4.000 EACH 1331. 95000 5327. 80| 900. 00000 3600. 00| 500. 00000 2000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0059 706-51020 28.500 n8 | 606. 84000 17294. 94| 400. 00000 11400. 00| 550. 00000 15675. 00
CONCRETE, C, RAILING | | [
0060 709-51821 LUVP| 7428. 94000 7428. 94| 6700. 00000 6700. 00| 6240. 00000 6240. 00
SURFACE SEAL | | |
0061 711-51038 LUMP| 97462. 30000 97462. 30| 108000. 00000 108000. 00| 155000. 00000 155000. 00
STRUCTURAL STEEL | | |
0062 711-51864 952. 000 EACH 11. 10000 10567. 20| 16. 00000 15232. 00| 10. 00000 9520. 00
DRI LLED HOLE | | |
0063 711-51877 LUVP| 7578. 84000 7578. 84| 8800. 00000 8800. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0064 711-96242 11. 000 EACH| 182. 48000 2007. 28| 300. 00000 3300. 00| 225. 00000 2475. 00
DI APHRAGM RESET | | [
0065 711-96800 1292. 000 EACH 2. 39000 3087. 88| 2. 65000 3423. 80| 2. 65000 3423. 80
STUD SHEAR CONNECTOR | | [
0066 715- 05407 52.400 m | 35. 32000 1850. 77| 25. 00000 1310. 00| 50. 00000 2620. 00
PI PE, END BENT DRAIN, 150 nm | | [
0067 715-05914 110.000 m | 64. 45000 7089. 50| 70. 00000 7700. 00| 70. 00000 7700. 00
PIPE, PVC, 450 nm, CORRUGATED | | |
0068 715-46010 4.000 EACH 154. 46000 617. 84| 250. 00000 1000. 00| 300. 00000 1200. 00
PI PE END SECTION, 450 mm | | |
0069 715-91361 4.600 m | 38. 67000 177. 88| 90. 00000 414. 00| 200. 00000 920. 00
PIPE, PVC, 150 nm | | |
0070 720-44296 8.000 EACH 239. 67000 1917. 36| 400. 00000 3200. 00| 500. 00000 4000. 00
CAP | NLET | | [
0071 722-60824 761.500 nR2 | 0. 01000 7.62| 1. 00000 761. 50| 6. 00000 4569. 00
SURFACE M LLI NG | | |
0072 726-58789 4.000 EACH 1228. 83000 4915. 32| 1200. 00000 4800. 00| 1500. 00000 6000. 00
BEARI NG ASSEMBLY, ELASTOVERI C Il | | |
0073 726-96576 8.000 EACH 1679. 20000 13433. 60| 1200. 00000 9600. 00| 2000. 00000 16000. 00
BEARI NG ASSEMBLY, FI XED | | |
0074 726-99095 12. 000 EACH 1152. 60000 13831. 20 1100. 00000 13200. 00| 1500. 00000 18000. 00
BEARI NG ASSEMBLY, ELASTOVERI c I | |
3980. 00| 995. 00000 3980. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN |

|

0075 801- 01093 4.000 EACH 1104. 41000 4417. 64 995. 00000

|
ASSEMBLY | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/
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ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1878024 | (3) 35-2040801
| WVEDDLE BROTHERS CONSTRUCTI ON| RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 801-01851 LUWP| 20811. 70000 20811. 70| 35000. 00000 35000. 00| 18750. 00000 18750. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0077 801- 06203 141.800 m | 1. 35000 191. 43| 1. 20000 170. 16| 1. 20000 170. 16
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0078 801- 06207 732.000 m | 3. 58000 2620. 56| 3. 00000 2196. 00| 3. 20000 2342. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0079 801-06218 42.000 m | 21. 13000 887. 46| 15. 00000 630. 00| 19. 00000 798. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0080 801- 06606 2.000 EACH 138. 75000 277. 50| 125. 00000 250. 00| 125. 00000 250. 00
BARRI CADE, |11B | | [
0081 801- 06640 32.000 EACH 149. 84000 4794. 88| 125. 00000 4000. 00| 125. 00000 4000. 00
CONSTRUCTI ON SI GN, A | | |
0082 801- 06645 8.000 EACH 44, 40000 355. 20| 40. 00000 320. 00| 40. 00000 320. 00
CONSTRUCTI ON SI G\, B | | [
0083 801-06710 95. 000 DAY | 14. 98000 1423. 10| 13. 00000 1235. 00| 13. 00000 1235. 00
FLASHI NG ARROW S| GN | | [
0084 801-06775 LUVP| 27164. 54000 27164. 54| 12000. 00000 12000. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | [
0085 803-02310 1078.000 kg | 2.67000 2878. 26| 2. 40000 2587. 20| 2. 40000 2587. 20
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0086 803- 06031 12.400 n8 | 489. 25000 6066. 70| 440. 00000 5456. 00| 440. 00000 5456. 00
SI GN FOUNDATI ONS, CONCRETE | | [
0087 803- 76140 2.000 EACH 15983. 39000 31966. 78| 14400. 00000 28800. 00| 14400. 00000 28800. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0088 803-91084 2.000 EACH 1553. 94000 3107. 88| 1400. 00000 2800. 00| 1400. 00000 2800. 00
OVERHEAD PANEL SI GN, REMOVE AND | | [
REI NSTALL | | |
0089 804-06770 2.000 EACH 38. 85000 77.70| 20. 00000 40. 00| 15. 00000 30. 00
DELI NEATCR PCST | | |
0090 805-01652 44.830 m | 3. 64000 163. 18| 3. 30000 147. 94| 3. 30000 147.94
WRE, NO 4 COPPER, IN CONDU T, BRIDGE, | | |
1c I I |
0091 805- 06592 69.150 m | 36. 65000 2534. 35| 33. 00000 2281. 95| 33. 00000 2281. 95
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0092 805- 86805 2.000 EACH 1531. 74000 3063. 48| 1380. 00000 2760. 00| 1380. 00000 2760. 00
SERVI CE PO NT, | | | |
0093 805- 86930 6. 000 EACH 19. 98000 119. 88| 18. 00000 108. 00| 18. 00000 108. 00

I NSULATI NG LI NK, NOT WATERPROOFED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1878024 | (3) 35-2040801
| WVEDDLE BROTHERS CONSTRUCTI ON| RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 805- 86935 8.000 EACH 27. 75000 222. 00| 25. 00000 200. 00| 25. 00000 200. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0095 805- 86955 1.000 EACH 99. 90000 99. 90| 90. 00000 90. 00| 90. 00000 90. 00
CABLE DUCT MARKER [ |
0096 805-98335 30.792 m | 16. 77000 516. 38| 15. 00000 461. 88| 15. 00000 461. 88

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C |

I

0097 805- 98336 69.150 m | 16. 77000 1159. 65| 15. 00000 1037. 25| 15. 00000 1037. 25
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0098 807- 78590 3.000 EACH 693. 72000 2081. 16| 625. 00000 1875. 00| 625. 00000 1875. 00
HANDHOLE | | |

0099 807- 82017 2.000 EACH 665. 98000 1331. 96| 600. 00000 1200. 00| 600. 00000 1200. 00
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES | | |

0100 807- 86790 6.000 EACH 443. 98000 2663. 88| 400. 00000 2400. 00| 400. 00000 2400. 00
LUM NAI RE, SI GN, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | | |

0101 807- 86910 4.000 EACH 33. 30000 133. 20| 30. 00000 120. 00| 30. 00000 120. 00
CONNECTOR KI T,  UNFUSED | | |

0102 807- 86915 4.000 EACH 38. 85000 155. 40| 35. 00000 140. 00| 35. 00000 140. 00
CONNECTOR KI T, FUSED | | |

0103 807- 86950 2.000 EACH 22. 20000 44. 40| 20. 00000 40. 00| 20. 00000 40. 00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0104 808- 06713 431.300 m | 0. 85000 366. 61| 0. 74000 319. 16| 0. 74000 319.16
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0105 808- 06714 439.000 m | 0. 85000 373. 15| 0. 74000 324. 86 0. 74000 324. 86
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0106 808- 06716 521.500 m | 1. 18000 615. 37| 1. 00000 521. 50| 1. 00000 521. 50
LI NE, REMOVE | | |

0107 808- 75996 19.000 EACH 7.39000 140. 41| 5. 00000 95. 00| 25. 00000 475. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0108 808- 75998 19.000 EACH 53. 28000 1012. 32| 48. 00000 912. 00| 48. 00000 912. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0109 619- 95457 LUMP|  45508. 25000 45508.25|  35000. 00000 35000.00|  37500. 00000 37500. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |

SECTI ON TOTALS | $ 1,009, 002. 01 $ 1,063, 728. 43| $ 1,096, 457.23
------------------------------------------ B S

CONTRACT TOTALS [ $ 1,009, 002. 01| $ 1,063, 728. 43| $ 1,096, 457. 23
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PAGE :
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420 -7

01

ENG NEER S ESTI MATE: $ 1,297, 254. 26 ROUTE : SR 165
CALL ORDER : 420 CONTRACT 1D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35- 0626844 | (6) 35-1009310
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H. & CO | DEl G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I [ |
0001 105-01925 10.000 MOS | 1200. 00000 12000. 00| 1620. 00000 16200. 00| 2070. 00000 20700. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000.00|  12000. 00000 12000. 00|  22000. 00000 22000. 00
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUMP|  55000. 00000 55000.00]  59000. 00000 59000. 00]  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 128.600 n2 | 35. 00000 4501. 00| 32. 70000 4205. 22| 27. 00000 3472. 20
PAVEMENT, REMOVE | | |
0005 202- 02241 335.300 m | 13. 00000 4358. 90| 7.20000 2414. 16| 13. 60000 4560. 08
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  64000. 00000 64000. 00| 100000. 00000 100000. 00|  124000. 00000 124000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202-51368 28.250 n2 | 90. 00000 2542. 50| 310. 00000 8757. 50| 18. 00000 508. 50
SLOPEWALL, REMOVE | | |
0008 202- 60820 268.000 n2 | 6. 00000 1608. 00| 11. 20000 3001. 60| 3. 80000 1018. 40
SURFACE M LLI NG, ASPHALT | | |
0009 202- 93974 2.000 EACH 550. 00000 1100. 00| 555. 00000 1110. 00| 390. 00000 780. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | | |
0010 202- 94749 298.100 m | 10. 00000 2981. 00| 2. 70000 804. 87| 3. 00000 894. 30
CURB, ASPHALT, REMOVE | | |
0011 202- 96022 2.000 EACH 650. 00000 1300. 00| 666. 00000 1332. 00| 1045. 00000 2090. 00
CONCRETE FOUNDATI ON, REMOVE | | |
0012 203- 02070 106.600 n8 | 55. 00000 5863. 00| 5. 00000 533. 00| 17. 00000 1812. 20
BORROW | |
0013 205- 02224 380.000 m | 6. 75000 2565. 00| 7. 30000 2774. 00| 6. 90000 2622. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0014 206- 51230 134.100 nB | 30. 00000 4023. 00| 50. 00000 6705. 00| 14. 00000 1877. 40
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED [ | |
0015 211- 02060 36.500 n8 | 60. 00000 2190. 00| 44. 00000 1606. 00| 25. 00000 912. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 70.000 n8 | 60. 00000 4200. 00| 50. 00000 3500. 00| 27. 00000 1890. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 213-52830 16.000 nB | 125. 00000 2000. 00| 136. 00000 2176. 00| 115. 00000 1840. 00
FLOMBLE MORTAR | | |
0018 303- 52308 463.700 My | 22. 00000 10201. 40| 19. 00000 8810. 30| 21. 40000 9923. 18
COVPACTED AGGREGATE, O, 53 | | |
0019 405- 05518 278.800 n2 | 1. 80000 501. 84| 1. 60000 446. 08| 2. 00000 557. 60

ASPHALT FOR PRI ME COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0626844 | (6) 35-1009310
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 406- 05521 1696.900 n2 | 0. 20000 339. 38| 0. 50000 848. 45| 0. 20000 339. 38
ASPHALT FOR TACK COAT | | [
0021 601-01522 4.000 EACH 1300. 00000 5200. 00| 1330. 00000 5320. 00| 1325. 00000 5300. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-04746 2.000 EACH 7000. 00000 14000. 00| 5440. 00000 10880. 00| 6700. 00000 13400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0023 601- 06246 2.000 EACH 32000. 00000 64000. 00| 30700. 00000 61400. 00| 33070. 00000 66140. 00
| MPACT ATTENUATOR, R2, WL, TL-3 | |
0024 601- 94689 4.000 EACH 2000. 00000 8000. 00| 2860. 00000 11440. 00| 2100. 00000 8400. 00
GUARDRAI L END TREATMENT, OS | | [
0025 601-99105 76.200 m | 33. 00000 2514. 60| 80. 00000 6096. 00| 34. 00000 2590. 80
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 602- 06639 542.320 m | 90. 00000 48808. 80| 65. 00000 35250. 80| 88. 00000 47724. 16
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0027 602- 06646 360.000 m | 85. 00000 30600. 00| 60. 00000 21600. 00| 82. 00000 29520. 00
TEMPORARY CONCRETE BARR! ER | | [
0028 602- 06729 8.000 EACH 8. 50000 68. 00| 16. 60000 132. 80| 20. 00000 160. 00
BARRI ER DELI NEATOR | | [
0029 610- 05527 626.300 My | 61. 50000 38517. 45| 64. 00000 40083. 20| 59. 00000 36951. 70
HVA FOR APPROACHES | | [
0030 610- 06257 188.600 n2 | 60. 00000 11316. 00| 72. 00000 13579. 20| 62. 00000 11693. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0031 615-06515 1.000 EACH 225. 00000 225. 00| 457. 00000 457. 00| 225. 00000 225. 00
MONUMENT, D | | |
0032 615- 06520 1.000 EACH 500. 00000 500. 00| 114. 00000 114. 00| 220. 00000 220. 00
MONUMENT, RE- ESTABLI SH | | |
0033 616- 02320 186.900 n2 | 5. 00000 934. 50| 4. 75000 887. 78| 2. 70000 504. 63
GEOTEXTI LES | | |
0034 616- 06405 127.600 My | 26. 00000 3317. 60| 34. 70000 4427. 72| 28. 50000 3636. 60
Rl PRAP, REVETNMENT | | |
0035 616-51367 116.500 n2 | 40. 00000 4660. 00| 104. 00000 12116. 00| 44. 00000 5126. 00
SLOPEWALL, CONCRETE, 100 mm | | [
0036 616-93772 8.000 EACH 100. 00000 800. 00| 120. 00000 960. 00| 95. 00000 760. 00
| NSPECTI ON HOLE | | [
0039 621-01004 2.000 EACH 700. 00000 1400. 00| 750. 00000 1500. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 0.520 My | 800. 00000 416. 00| 870. 00000 452. 40| 800. 00000 416. 00
FERTI LI ZER | | |
0041 621- 06548 0.640 kg | 62. 00000 39. 68| 66. 60000 42. 62| 64. 00000 40. 96

SEED M XTURE, CV | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
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TABULATI ON CF BI DS

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.31 nm 356 nm

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0626844 | (6) 35-1009310
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0042 621-06553 11.000 kg | 9. 50000 104. 50| 10. 40000 114. 40| 10. 00000 110. 00
SEED M XTURE, R | | |
0043 621- 06565 0.260 My | 675. 00000 175. 50| 740. 00000 192. 40| 705. 00000 183. 30
MULCHI NG MATERI AL | |
0044 621- 06567 10.400 kL | 1. 00000 10. 40| 1. 11000 11. 54| 1. 00000 10. 40
WATER | [ |
0045 701- 03753 324.600 m | 100. 00000 32460. 00| 73. 00000 23695. 80| 114. 00000 37004. 40
|
I

0046 702- 51005 25.500 n8 | 1000. 00000 25500. 00| 650. 00000 16575. 00| 518. 00000 13209. 00
CONCRETE, A, SUBSTRUCTURE | | |

0047 702-51015 25.200 n8 | 250. 00000 6300. 00| 372. 00000 9374. 40| 502. 00000 12650. 40
CONCRETE, B, FOOTI NGS | | |

0048 702-51110 584.400 kg | 5. 00000 2922. 00| 4. 90000 2863. 56| 9. 80000 5727.12
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0049 702- 51863 188.000 EACH 25. 00000 4700. 00| 10. 30000 1936. 40| 8. 00000 1504. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0050 702- 92857 42.000 n8 | 650. 00000 27300. 00| 1060. 00000 44520. 00| 553. 00000 23226. 00
CONCRETE, C, SUBSTRUCTURE | | |

0051 703- 01540 40.000 EACH 22. 00000 880. 00| 18. 80000 752. 00| 10. 00000 400. 00
THREADED TI E BAR ASSEMBLY | | |

0052 703- 51030 7241.000 kg | 1. 25000 9051. 25| 1. 37000 9920. 17| 1. 32000 9558. 12
REI NFORCI NG STEEL | |

0053 703- 51032 39648.000 kg | 1. 35000 53524. 80| 1. 34000 53128. 32| 1. 64000 65022. 72
REI NFORCI NG STEEL, EPOXY COATED | | |

0054 703- 97936 72.000 EACH| 22. 00000 1584. 00| 18. 00000 1296. 00| 13. 00000 936. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0055 704- 05892 195.500 n8 | 600. 00000 117300. 00| 674. 00000 131767. 00| 614. 00000 120037. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | |

0056 704- 51002 27.400 n8 | 600. 00000 16440. 00| 296. 00000 8110. 40| 572. 00000 15672. 80
CONCRETE, C, SUPERSTRUCTURE | | |

0057 706- 01569 4.000 EACH 1200. 00000 4800. 00| 100. 00000 400. 00| 1290. 00000 5160. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |

0058 706- 05732 4.000 EACH 1200. 00000 4800. 00| 100. 00000 400. 00| 1385. 00000 5540. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0059 706- 51020 28.500 n8 | 600. 00000 17100. 00| 690. 00000 19665. 00| 448. 00000 12768. 00
CONCRETE, C, RAILING | | |

0060 709-51821 LUMP] 7000. 00000 7000. 00| 7400. 00000 7400. 00| 7250. 00000 7250. 00
SURFACE SEAL | | |

0061 711-51038 LUMP|  100000. 00000 100000. 00] ~ 112000. 00000 112000. 00|  94210. 00000 94210. 00

STRUCTURAL STEEL | |
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ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0626844 | (6) 35-1009310
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 711-51864 952. 000 EACH 16. 00000 15232. 00| 5. 00000 4760. 00| 21. 00000 19992. 00
DRI LLED HOLE | | |
0063 711-51877 LUVP| 15000. 00000 15000. 00| 21900. 00000 21900. 00| 38000. 00000 38000. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0064 711-96242 11. 000 EACH 400. 00000 4400. 00| 1460. 00000 16060. 00| 652. 00000 7172. 00
DI APHRAGM RESET | | [
0065 711-96800 1292. 000 EACH 3. 00000 3876. 00| 1. 83000 2364. 36| 2. 80000 3617. 60
STUD SHEAR CONNECTOR | | [
0066 715- 05407 52.400 m | 60. 00000 3144. 00| 35. 40000 1854. 96| 26. 00000 1362. 40
PI PE, END BENT DRAIN, 150 nm | | [
0067 715-05914 110.000 m | 65. 00000 7150. 00| 85. 00000 9350. 00| 68. 00000 7480. 00
PIPE, PVC, 450 nm, CORRUGATED | | [
0068 715-46010 4.000 EACH 450. 00000 1800. 00| 257. 00000 1028. 00| 245. 00000 980. 00
PI PE END SECTION, 450 mm | | |
0069 715-91361 4.600 m | 170. 00000 782. 00| 53. 70000 247. 02| 22.00000 101. 20
PIPE, PVC, 150 nm | | [
0070 720-44296 8.000 EACH 230. 00000 1840. 00| 210. 00000 1680. 00| 240. 00000 1920. 00
CAP | NLET | | [
0071 722-60824 761.500 n2 | 6. 00000 4569. 00| 4. 76000 3624. 74| 3. 70000 2817.55
SURFACE M LLI NG | | [
0072 726-58789 4.000 EACH 1400. 00000 5600. 00| 1060. 00000 4240. 00| 2142. 00000 8568. 00
BEARI NG ASSEMBLY, ELASTOVERIC, 11 | | |
0073 726-96576 8.000 EACH 1800. 00000 14400. 00| 1500. 00000 12000. 00| 2304. 00000 18432. 00
BEARI NG ASSEMBLY, FI XED | | |
0074 726-99095 12.000 EACH 1350. 00000 16200. 00| 980. 00000 11760. 00| 1596. 00000 19152. 00
BEARI NG ASSEMBLY, ELASTOMERIC, | | | |
0075 801-01093 4.000 EACH 1050. 00000 4200. 00| 1220. 00000 4880. 00| 1050. 00000 4200. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0076 801-01851 LUMP| 25000. 00000 25000. 00| 21500. 00000 21500. 00| 20350. 00000 20350. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0077 801-06203 141.800 m | 1. 25000 177. 25] 1. 02000 144. 64| 1. 40000 198. 52
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0078 801- 06207 732.000 m | 3. 50000 2562. 00| 3. 28000 2400. 96| 3. 50000 2562. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0079 801- 06218 42.000 m | 20. 00000 840. 00| 20. 00000 840. 00| 20. 00000 840. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |

REMOVABLE, 600 mm | | |
0080 801- 06606 2.000 EACH 135. 00000 270. 00| 278. 00000 556. 00| 132. 00000 264. 00

BARRI CADE, |11B | |
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ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0626844 | (6) 35-1009310
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0081 801- 06640 32.000 EACH 135. 00000 4320. 00| 128. 00000 4096. 00| 132. 00000 4224. 00
CONSTRUCTI ON SI GN, A | | |
0082 801- 06645 8.000 EACH 45, 00000 360. 00| 44. 40000 355. 20| 43. 00000 344. 00
CONSTRUCTI ON SI G\, B | | [
0083 801-06710 95. 000 DAY | 15. 00000 1425. 00| 20. 00000 1900. 00| 14. 00000 1330. 00
FLASHI NG ARROW S| GN | | [
0084 801-06775 LUWP| 20000. 00000 20000. 00| 47000. 00000 47000. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | [
0085 803-02310 1078.000 kg | 2. 50000 2695. 00| 2. 66000 2867. 48| 2. 10000 2263. 80
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0086 803- 06031 12.400 n8 | 475. 00000 5890. 00| 490. 00000 6076. 00| 427. 00000 5294. 80
Sl GN FOUNDATI ONS, CONCRETE | |
0087 803- 76140 2.000 EACH 15000. 00000 30000. 00| 16000. 00000 32000. 00| 14835. 00000 29670. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0088 803-91084 2.000 EACH 1500. 00000 3000. 00| 1550. 00000 3100. 00| 1512. 00000 3024. 00
OVERHEAD PANEL SI GN, REMOVE AND | | [
REI NSTALL | [ |
0089 804-06770 2.000 EACH 22.00000 44, 00| 20. 00000 40. 00| 18. 00000 36. 00
DELI NEATOR PCST | |
0090 805-01652 44,830 m | 3. 50000 156. 91| 3. 66000 164. 08| 4. 10000 183. 80
WRE, NO 4 COPPER, IN CONDU T, BRIDGE, | | |
1c I | |
0091 805- 06592 69.150 m | 34. 00000 2351. 10| 36. 60000 2530. 89| 32. 40000 2240. 46
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0092 805- 86805 2.000 EACH 1450. 00000 2900. 00| 1530. 00000 3060. 00| 1340. 00000 2680. 00
SERVI CE PO NT, | | | |
0093 805- 86930 6.000 EACH 19. 00000 114. 00| 20. 00000 120. 00| 17. 00000 102. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0094 805- 86935 8.000 EACH 26. 00000 208. 00| 27.80000 222. 40| 27. 00000 216. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0095 805- 86955 1.000 EACH 95. 00000 95. 00| 100. 00000 100. 00| 97. 00000 97.00
CABLE DUCT MARKER | [
0096 805-98335 30.792 m | 16. 00000 492. 67| 16. 70000 514. 23| 16. 40000 504. 99

WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |

0097 805- 98336 69.150 m | 16. 00000 1106. 40| 16. 70000 1154. 81| 16. 20000 1120. 23
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |

0098 807- 78590 3.000 EACH 650. 00000 1950. 00| 694. 00000 2082. 00| 675. 00000 2025. 00
HANDHOLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/ 01
420 -12

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0626844 | (6) 35-1009310
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H & CO | DEI G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0099 807-82017 2.000 EACH 625. 00000 1250. 00| 666. 00000 1332. 00| 630. 00000 1260. 00
SI GN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES | | |
0100 807-86790 6. 000 EACH 415. 00000 2490. 00| 444. 00000 2664. 00| 495, 00000 2970. 00
LUM NAI RE, SI GN, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT [ | [
0101 807-86910 4.000 EACH 31. 00000 124. 00| 33. 30000 133. 20| 38. 00000 152. 00
CONNECTOR KI T, UNFUSED | | [
0102 807-86915 4.000 EACH 36. 00000 144. 00| 39. 00000 156. 00| 43. 00000 172. 00
CONNECTOR KI T, FUSED | | [
0103 807- 86950 2.000 EACH 21. 00000 42. 00| 22.20000 44. 40| 26. 00000 52.00
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | |
0104 808-06713 431.300 m | 0. 75000 323. 48| 1. 02000 439. 93| 0. 80000 345. 04
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0105 808-06714 439.000 m | 0. 75000 329. 25| 1. 02000 447. 78| 0. 80000 351. 20
LINE, PAINT, SOLID, YELLOWN 100 nm | | [
0106 808-06716 521.500 m | 1. 10000 573. 65| 2. 22000 1157. 73| 1. 00000 521. 50
LI NE, REMOVE | | [
0107 808- 75996 19. 000 EACH 20. 00000 380. 00| 6. 66000 126. 54| 15. 00000 285. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0108 808- 75998 19. 000 EACH 50. 00000 950. 00| 94. 00000 1786. 00| 52. 00000 988. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0109 619- 95457 LUWP| 42000. 00000 42000. 00| 50500. 00000 50500. 00| 49000. 00000 49000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
SECTI ON TOTALS | $ 1,113, 301.81] $ 1,194, 447. 44| $ 1,213,648.14
______________________________________________________________________ o
CONTRACT TOTALS | $ 1,113, 301.81] $ 1,194, 447. 44| $ 1,213,648.14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 420 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-2072438 | |

| TD & O LLC [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 10.000 MOS | 1250. 00000 12500. 00| |
FI ELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUMP|  25500. 00000 25500. 00| [
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  68991. 65000 68991. 65| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 128.600 n2 | 60. 00000 7716. 00| [
PAVEMENT, REMOVE | | |
0005 202- 02241 335.300 m | 7. 15000 2397. 40| [
GUARDRAI L, REMOVE [ | [
0006 202-51328 LUWP|  150000. 00000 150000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | [ |
0007 202-51368 28.250 n2 | 75. 00000 2118. 75| [
SLOPEWALL, REMOVE [ [ [
0008 202- 60820 268.000 n2 | 3. 50000 938. 00| |
SURFACE M LLI NG ASPHALT | [ [
0009 202- 93974 2.000 EACH| 575. 00000 1150. 00| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM REMOVE | | |
0010 202- 94749 298.100 m | 10. 00000 2981. 00| [
CURB, ASPHALT, REMOVE | [ |
0011 202- 96022 2.000 EACH 690. 00000 1380. 00| [
CONCRETE FOUNDATI ON, REMOVE | [ [
0012 203- 02070 106.600 nB8 | 17. 50000 1865. 50| |
BORROW [ [ |
0013 205- 02224 380.000 m | 7. 48000 2842. 40| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0014 206-51230 134.100 nB8 | 40. 00000 5364. 00| |
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0015 211- 02060 36.500 n8 | 19. 00000 693. 50| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 70.000 n8 | 35. 00000 2450. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ [
0017 213-52830 16.000 n8 | 165. 00000 2640. 00| [
FLOMBLE MORTAR | | |
0018 303- 52308 463.700 My | 30. 00000 13911. 00| [
COVPACTED AGGREGATE, O, 53 | | |
0019 405- 05518 278.800 n2 | 1. 84000 512. 99| |
|

ASPHALT FOR PRI ME COAT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 420 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-2072438 | |
| TD & O LLC | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 406- 05521 1696.900 n2 | 0. 58000 984. 20| |
ASPHALT FOR TACK COAT | | |
0021 601-01522 4.000 EACH 1320. 00000 5280. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-04746 2.000 EACH 5390. 00000 10780. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | [
0023 601- 06246 2.000 EACH 29271. 00000 58542. 00| |
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0024 601- 94689 4.000 EACH 2832. 50000 11330. 00| |
GUARDRAI L END TREATMENT, GS | | |
0025 601-99105 76.200 m | 79. 42000 6051. 80| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 602- 06639 542.320 m | 150. 00000 81348. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0027 602- 06646 360.000 m | 140. 00000 50400. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0028 602-06729 8.000 EACH 8. 60000 68. 80| |
BARRI ER DELI NEATOR | | |
0029 610- 05527 626.300 My | 77.63000 48619. 67| |
HVA FOR APPROACHES | | |
0030 610- 06257 188.600 n2 | 70. 00000 13202. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0031 615-06515 1.000 EACH 243. 75000 243. 75| |
MONUMENT, D | | |
0032 615- 06520 1.000 EACH 225. 00000 225. 00| |
MONUMENT, RE- ESTABLI SH | | |
0033 616- 02320 186.900 n2 | 3. 25000 607. 43| |
GEOTEXTI LES | | |
0034 616- 06405 127.600 My | 20. 00000 2552. 00| |
Rl PRAP, REVETMENT | | |
0035 616-51367 116.500 n2 | 70. 00000 8155. 00| |
SLOPEWALL, CONCRETE, 100 mm | | [
0036 616-93772 8.000 EACH 166. 00000 1328. 00| |
I NSPECTI ON HOLE | [ |
0039 621-01004 2.000 EACH 730. 25000 1460. 50| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 0.520 My | 714. 15000 371. 36| |
FERTI LI ZER | | |
0041 621-06548 0.640 kg | 55. 20000 35. 33| |
| |

SEED M XTURE, CV



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 420 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-2072438 | |

| TD & O LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ ST
0042 621- 06553 11.000 kg | 9. 84000 108. 24| |
SEED M XTURE, R | | |
0043 621- 06565 0.260 M | 602. 60000 156. 68| |
MULCH NG MATERI AL | | |
0044 621- 06567 10.400 kL | 1. 15000 11. 96| |
WATER | | |
0045 701- 03753 324.600 m | 150. 00000 48690. 00| |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 mm | | |
0046 702-51005 25.500 nmB8 | 650. 00000 16575. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0047 702-51015 25.200 nmB8 | 550. 00000 13860. 00| |
CONCRETE, B, FOOTI NGS | | |
0048 702-51110 584.400 kg | 6. 00000 3506. 40| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0049 702-51863 188. 000 EACH 7.00000 1316. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0050 702-92857 42.000 nB | 750. 00000 31500. 00| |
CONCRETE, C, SUBSTRUCTURE | | |
0051 703-01540 40. 000 EACH 11. 00000 440. 00| |
THREADED Tl E BAR ASSEMBLY | | |
0052 703-51030 7241.000 kg | 1. 30000 9413. 30| |
REI NFORCI NG STEEL | | |
0053 703-51032 39648. 000 kg | 1. 50000 59472. 00| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0054 703-97936 72.000 EACH 12. 00000 864. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0055 704- 05892 195.500 nB | 525. 00000 102637. 50| |
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
0056 704-51002 27.400 nB | 475. 00000 13015. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0057 706- 01569 4.000 EACH 1300. 00000 5200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |
0058 706- 05732 4.000 EACH 1250. 00000 5000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0059 706-51020 28.500 nB | 460. 00000 13110. 00| |
CONCRETE, C, RAILING | | |
0060 709-51821 LUWP| 8000. 00000 8000. 00| |
SURFACE SEAL | | |
0061 711-51038 LUWP|  150000. 00000 150000. 00| |
I

STRUCTURAL STEEL [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 420 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 297, 254. 26 ROUTE : SR 165
CALL ORDER . 420 CONTRACT I D : B -24446-A COUNTI ES : POSEY
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-2072438 | |
| TD & O LLC | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0062 711-51864 952. 000 EACH| 18. 00000 17136. 00| |
DRI LLED HOLE | [ |
0063 711-51877 LUWVP|  100000. 00000 100000. 00| |
JACKI NG AND SUPPORTI NG BEAVS | [ [
0064 711-96242 11.000 EACH 287. 50000 3162. 50|
DI APHRAGM RESET | [ [
0065 711-96800 1292. 000 EACH 2. 30000 2971. 60|
STUD SHEAR CONNECTOR | [ [
0066 715-05407 52.400 m | 24. 00000 1257. 60| |
PI PE, END BENT DRAIN, 150 nm | | [
0067 715-05914 110.000 m | 165. 00000 18150. 00| |
PIPE, PVC, 450 nm, CORRUGATED | [ [
0068 715-46010 4.000 EACH 288. 00000 1152. 00| |
PI PE END SECTION, 450 mm | | |
0069 715-91361 4.600 m | 24. 00000 110. 40| |
PIPE, PVC, 150 nm | | [
0070 720- 44296 8.000 EACH| 500. 00000 4000. 00| |
CAP | NLET | [ [
0071 722-60824 761.500 n2 | 3. 50000 2665. 25| |
SURFACE M LLI NG | [ [
0072 726-58789 4.000 EACH 1462. 05000 5848. 20| |
BEARI NG ASSEMBLY, ELASTOVERIC, 11 | | |
0073 726- 96576 8.000 EACH| 1760. 40000 14083. 20| |
BEARI NG ASSEMBLY, FI XED | | [
0074 726- 99095 12.000 EACH 1405. 35000 16864. 20| |
BEARI NG ASSEMBLY, ELASTOMERIC, | | | |
0075 801-01093 4.000 EACH 1320. 00000 5280. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0076 801-01851 LUWP| 22500. 00000 22500. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0077 801-06203 141.800 m | 1. 06000 150. 31| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0078 801- 06207 732.000 m | 3. 39000 2481. 48| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0079 801-06218 42.000 m | 20. 70000 869. 40| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0080 801- 06606 2.000 EACH 287. 50000 575. 00|
I

BARRI CADE, 111B



ENG NEER S ESTI MATE: $ 1, 297, 254. 26

CALL ORDER @ 420

LETTI NG DATE : 05/22/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

B -24446-A

DATE : 06/01/01
PAGE : 420 -17

RQUTE : SR 165
COUNTI ES : PCSEY

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0081 801-06640 32. 000
CONSTRUCTI ON SI GN, A

0082 801- 06645 8. 000
CONSTRUCTION SIGN, B

0083 801-06710 95. 000

FLASHI NG ARROW SI GN
0084 801-06775
MAI NTAI NI NG TRAFFI C

0085 803-02310 1078. 000
REI NFORCI NG STEEL, SI GN FOUNDATI ON

0086 803-06031 12. 400
S| GN FOUNDATI ONS, CONCRETE

0087 803-76140 2.000
OVERHEAD SI GN STRUCTURE, CANTI LEVER
DOUBLE ARM

0088 803-91084 2. 000

OVERHEAD PANEL SI GN, REMOVE AND
REI NSTALL

| (7) 35-2072438
|TD & O LLC

EACH

m |

I
m |
I
EACH
I
EACH|

I
EACH|

0089 804-06770 2.000
DELI NEATOR POST

0090 805-01652 44. 830
WRE, NO 4 COPPER, IN CONDU T, BRI DGE,
1/C

0091 805-06592 69. 150
CONDUI T, STEEL, GALVANI ZED, 50nm

0092 805-86805 2. 000
SERVI CE PAO NT, |

0093 805-86930 6. 000
I NSULATI NG LI NK, NOT WATERPROOFED

0094 805- 86935 8. 000
I NSULATI NG LI NK, WATERPROCFED

0095 805-86955 1. 000
CABLE DUCT NMARKER

0096 805-98335 30. 792

WRE, NO 4 COPPER I N PLASTI C DUCT,
TRENCH, 4 1/C

0097 805-98336 69. 150
WRE, NO 4 COPPER I N PLASTI C DUCT,
CONDUIT, 4 1/C

0098 807- 78590 3. 000
HANDHOLE

UNI'T PR CE

132.

46.

23.

85000.

2.

510.

16560.

1610

20.

37.

1587.

20.

28.

103.

17.

17.

718.

25000
00000
40000
00000
82000
00000
00000

. 00000

70000

. 80000

95000
00000
70000
75000
50000

25000

25000

75000

ANOUNT]|

3220.

41.

170.

2624.

3174.

124.

230.

103.

531.

1192.

2156.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 297, 254. 26

CALL ORDER . 420 CONTRACT ID :
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT :
SET- AS| DE :

B -24446-A

DATE : 06/01/01
PAGE : 420 -18

RQUTE : SR 165
COUNTI ES : PCSEY

VI NCENNES DI STRI CT

| (7) 35-2072438

| TD & O LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
__________________________________________ o e e e e e e e e e e e e m e e =
0099 807- 82017 2.000 EACH 690. 00000

SIGN CI RCUI T | NSTALLATI ON, CANTILEVER, |
3 LUM NAI RES |

0100 807- 86790 6.000 EACH 460. 00000
LUM NAI RE, SI G\, MERCURY VAPOR, W TH |
GLARE SH ELD, 250 WATT |

0101 807-86910 4.000 EACH 34. 50000

CONNECTOR KI T, UNFUSED |

0102 807-86915 4.000 EACH 40. 25000
CONNECTOR KI T, FUSED |

0103 807-86950 2.000 EACH 23. 00000

SI GN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON |

0104 808- 06713 431.300 m | 1. 06000
LINE, PAINT, SOLID, VH TE, 100 nm |
0105 808- 06714 439.000 m | 1. 06000
LINE, PAINT, SOLID, YELLOW 100 mm |
0106 808- 06716 521.500 m | 2.30000
LI NE, REMOVE |
0107 808- 75996 19.000 EACH 5. 75000
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, |
REMOVE |
0108 808- 75998 19. 000 EACH 97. 75000
SNOWPLOMBLE RAI SED PAVEMENT MARKER |
0109 619- 95457 LUMP|  70000. 00000
CLEAN AND PAI NT STRUCTURAL STEEL |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

ANOUNT]|

138.
161.

46.

457.
465.
1199.

109.

1857.
70000.
1,536, 118.

1,536, 118.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON [

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 600, 203. 98 ROUTE : CR 200S
CALL ORDER : 430 CONTRACT 1D : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/10/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9967017
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1310611 ROBERTSON, DUNCAN, | NC. $ 545, 466. 67 100. 0000%
2 35-1381845 HARVEY, GEORGE R & SON, | NG $ 572, 363. 00 104. 9308%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 590, 190. 75 108. 1992%
4 35-1385672 FORCE CONSTRUCTI ON $ 593, 756. 19 108. 8528%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 599, 885. 00 109. 9764%
6 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 603, 085. 99 110. 5633%
7  35-1212938 ATLAS EXCAVATING | NC. $ 604, 244. 18 110. 7756%
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-0918397
| ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, I NC| R ETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06790 7.000 M8 | 1250. 00000 8750. 00| 1500. 00000 10500. 00| 2100. 00000 14700. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 8500. 00000 8500. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  30000. 00000 30000.00]  27500. 00000 27500.00|  29900. 00000 29900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  12000. 00000 12000. 00|  13250. 00000 13250.00|  11900. 00000 11900. 00
CLEARI NG Rl GHT OF WAY | | |
0005 202- 01261 1.000 EACH 1000. 00000 1000. 00| 250. 00000 250. 00| 3000. 00000 3000. 00
TESTI NG FOR ASBESTOS | | I
0007 202- 02286 1.000 EACH  10000. 00000 10000. 00|  20000. 00000 20000. 00| 9000. 00000 9000. 00
PRESENT STRUCTURE, REMOVE | | |
0008 202- 74045 9.000 EACH 50. 00000 450. 00| 20. 00000 180. 00| 70. 00000 630. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0009 202- 99187 24.000 m | 10. 00000 240. 00| 5. 00000 120. 00| 10. 00000 240. 00
FENCE, FARM FI ELD, REMOVE | | |
0010 203- 02000 1135.000 nB | 12. 50000 14187. 50| 9. 75000 11066. 25| 21. 35000 24232. 25
EXCAVATI ON,  COVMON | | |
0011 203- 02045 289.000 n8 | 3. 00000 867. 00| 5. 00000 1445. 00| 6. 00000 1734. 00
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0012 203-02070 2910.000 n8 | 15. 00000 43650. 00| 12. 00000 34920. 00| 11. 50000 33465. 00
BORROW | | |
0013 205- 02224 176.000 m | 4. 00000 704. 00| 7. 75000 1364. 00| 6. 75000 1188. 00
I
I
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ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-0918397
| ROBERTSQON, DUNCAN, | NC. | HARVEY, CGEORGE R & SON, | NC RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 205-02229 24.000 m | 10. 00000 240. 00| 17. 70000 424. 80| 15. 40000 369. 60
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0015 205- 02234 6. 000 EACH 50. 00000 300. 00| 92. 00000 552. 00| 80. 00000 480. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0016 205-02237 2.000 EACH 50. 00000 100. 00| 86. 25000 172. 50| 75. 00000 150. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0018 211- 02060 622.700 nB8 | 22. 00000 13699. 40| 20. 00000 12454. 00| 29. 75000 18525. 33
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 213-52830 6.600 nB8 | 200. 00000 1320. 00| 100. 00000 660. 00| 80. 00000 528. 00
FLOMBLE MORTAR | | |
0020 303-04075 38.000 My | 20. 00000 760. 00| 20. 00000 760. 00| 26. 00000 988. 00
COVPACTED AGGREGATE, O, 73 | | |
0021 303-52308 411.000 My | 16. 00000 6576. 00| 20. 00000 8220. 00| 15. 00000 6165. 00
COVPACTED AGGREGATE, O, 53 | | |
0022 303- 60905 57.000 My | 18. 00000 1026. 00| 20. 00000 1140. 00| 30. 00000 1710. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0023 402- 05468 256.000 My | 50. 27000 12869. 12| 53. 50000 13696. 00| 45. 70000 11699. 20
HVA BASE 25.0 nm MAI NLI NE | | [
0024 402-05474 176.000 My | 54. 78000 9641. 28| 57. 25000 10076. 00| 49. 80000 8764. 80
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0025 402- 05477 80.000 My | 68. 20000 5456. 00| 75. 30000 6024. 00| 62. 00000 4960. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 404- 05514 182.000 n2 | 13. 75000 2502. 50| 7.50000 1365. 00| 12. 50000 2275. 00
SEAL COAT, 5 | | |
0027 405-05518 1063.000 n2 | 0. 66000 701. 58| 0. 90000 956. 70| 0. 60000 637. 80
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 2126.000 n2 | 0. 77000 1637. 02| 0. 07000 148. 82| 0. 70000 1488. 20
ASPHALT FOR TACK COAT | | |
0029 501- 05090 118.000 n?2 | 70. 00000 8260. 00| 55. 00000 6490. 00| 72. 00000 8496. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0030 501- 05290 1638. 000 kg | 1. 35000 2211. 30| 1. 10000 1801. 80| 1. 06000 1736. 28
REI NFORCI NG STEEL, PAVEMENT | | [
0031 601-03130 4.000 EACH 412. 50000 1650. 00| 412. 50000 1650. 00| 375. 00000 1500. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | [ [
0032 601- 06037 4.000 EACH 632. 50000 2530. 00| 632. 50000 2530. 00| 575. 00000 2300. 00

GUARDRAI L END TREATMENT, | [ [
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ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-0918397
| ROBERTSQON, DUNCAN, | NC. | HARVEY, CGEORGE R & SON, | NC RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 601-99105 60.800 m | 35. 20000 2140. 16| 35. 20000 2140. 16| 32. 00000 1945. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 603- 06040 26.000 m | 44, 00000 1144. 00| 44. 00000 1144. 00| 40. 00000 1040. 00
FENCE, FARM FIELD, 1190 nm | | [
0035 603-91340 1.000 EACH 990. 00000 990. 00| 990. 00000 990. 00| 900. 00000 900. 00
FENCE GATE, FARM FI ELD, 1190 mm X 6.1 m | | |
0036 604- 06069 4.000 n2 | 100. 00000 400. 00| 60. 00000 240. 00| 70. 00000 280. 00
CURB RAMP, CONCRETE | | [
0037 604-91531 56.000 n2 | 45. 00000 2520. 00| 30. 00000 1680. 00| 32. 00000 1792. 00
S| DEWALK, CONCRETE, 100 nm | | [
0038 605- 06140 130.000 m | 60. 00000 7800. 00| 65. 00000 8450. 00| 58. 00000 7540. 00
CURB AND GUTTER, CONCRETE | | [
0039 610- 05527 89.000 My | 128. 70000 11454. 30| 106. 65000 9491. 85| 117. 00000 10413. 00
HVA FOR APPROACHES | | [
0040 611-05330 49.000 n2 | 50. 00000 2450. 00| 42. 00000 2058. 00| 60. 00000 2940. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0041 611-06497 2.000 EACH 150. 00000 300. 00| 187. 00000 374. 00| 170. 00000 340. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0042 611-06498 2.000 EACH 175. 00000 350. 00| 209. 00000 418. 00| 190. 00000 380. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0043 616- 02320 199.000 n2 | 3. 50000 696. 50| 3. 50000 696. 50| 3. 40000 676. 60
GEOTEXTI LES | | |
0044 616-03472 84.000 My | 20. 00000 1680. 00| 20. 00000 1680. 00| 20. 50000 1722. 00
R PRAP, REVETMENT 450 nm | | |
0045 616-51367 396.100 n2 | 50. 00000 19805. 00| 45. 00000 17824. 50| 62. 00000 24558. 20
SLOPEWALL, CONCRETE, 100 mm | | [
0046 621-01004 1.000 EACH 825. 00000 825. 00| 770. 00000 770. 00| 670. 00000 670. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621- 06550 4000. 000 n2 | 0. 75000 3000. 00| 0. 78000 3120. 00| 0. 68000 2720. 00
MULCHED SEEDI NG P | | [
0048 621- 06574 514.000 n2 | 6. 33000 3253. 62| 4. 55000 2338. 70| 3. 95000 2030. 30
SODDI NG | | |
0049 622-52436 3.000 EACH 30. 00000 90. 00| 33. 35000 100. 05| 29. 00000 87.00
SIGN, DO NOT MOW OR SPRAY | | |
0050 622-91786 54. 000 EACH 12. 10000 653. 40| 13. 65000 737. 10| 11. 85000 639. 90
SEEDLI NG | | |
0051 701- 02945 81.000 m 300. 00000 24300. 00| 180. 00000 14580. 00| 375. 00000 30375. 00
|
I

I
PILE, STEEL H, RElI NFORCED CONCRETE |
ENCASED, HP 310 X 110 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-0918397
| ROBERTSQON, DUNCAN, | NC. | HARVEY, CGEORGE R & SON, | NC RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0052 701-91792 20.000 EACH 100. 00000 2000. 00| 110. 00000 2200. 00| 105. 00000 2100. 00
PILE TIP, STEEL H | | |
0053 701-95780 309.000 m | 100. 00000 30900. 00| 100. 00000 30900. 00| 116. 00000 35844. 00
PILE, STEEL H, HP 310 X 110 | | |
0054 702-51005 43.400 nB8 | 400. 00000 17360. 00| 450. 00000 19530. 00| 435. 00000 18879. 00
CONCRETE, A, SUBSTRUCTURE | | [
0055 702-51015 83.200 n8 | 400. 00000 33280. 00| 400. 00000 33280. 00| 195. 00000 16224. 00
CONCRETE, B, FOOTI NGS | | [
0056 703-51032 21511.000 kg | 1. 35000 29039. 85| 1. 25000 26888. 75| 1. 05000 22586. 55
REI NFORCI NG STEEL, EPOXY CQATED | | |
0057 704-51002 153.400 n8 | 400. 00000 61360. 00| 520. 00000 79768. 00| 590. 00000 90506. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0058 706-91957 64.800 m | 177. 10000 11476. 08| 200. 00000 12960. 00| 161. 00000 10432. 80
BRI DGE RAI LING THRI E BEAM | | |
0059 709-51821 LUWP| 2500. 00000 2500. 00| 2200. 00000 2200. 00| 1850. 00000 1850. 00
SURFACE SEAL | | |
0061 715-01765 13.000 EACH| 300. 00000 3900. 00| 400. 00000 5200. 00| 465. 00000 6045. 00
Pl PE END SECTI O\, PRECAST CONCRETE, 300 | | |
nmm | I I
0062 715- 05053 8.000 m | 15. 00000 120. 00] 35. 00000 280. 00| 53. 00000 424. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0063 715-05149 25.900 m | 50. 00000 1295. 00| 30. 00000 777.00]| 90. 00000 2331. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0064 715-05168 54.400 m | 50. 00000 2720. 00| 30. 00000 1632. 00| 84. 00000 4569. 60
PIPE, TYPE 3, O RCULAR 300 nm | [ |
0065 715-44255 388.000 m | 10. 00000 3880. 00| 15. 00000 5820. 00| 33. 00000 12804. 00
PI PE, GROUP K, 150 nm | | |
0066 718-04881 2.000 EACH 300. 00000 600. 00| 250. 00000 500. 00| 280. 00000 560. 00
OUTLET PROTECTOR, B | | |
0067 718-52610 82.000 nB8 | 25. 00000 2050. 00| 27.50000 2255. 00| 29. 00000 2378. 00
AGGREGATE FOR UNDERDRAI NS | | [
0068 718-99153 738.000 n2 | 2. 50000 1845. 00| 2. 00000 1476. 00| 2. 50000 1845. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0069 720- 45045 1.000 EACH 1500. 00000 1500. 00| 900. 00000 900. 00| 1500. 00000 1500. 00
I NLET, J10 | | |
0070 720- 45055 1.000 EACH 1500. 00000 1500. 00| 900. 00000 900. 00| 1500. 00000 1500. 00
I NLET, MLO | | |
0071 801-04308 6. 000 EACH 215. 00000 1290. 00| 225. 00000 1350. 00| 195. 00000 1170. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0072 801- 06605 4.000 EACH 88. 00000 352. 00| 92. 00000 368. 00| 80. 00000 320. 00

BARRI CADE, I11A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1381845 | (3) 35-0918397
| ROBERTSQON, DUNCAN, | NC. | HARVEY, CGEORGE R & SON, | NC RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0073 801- 06625 8.000 EACH 104. 50000 836. 00| 109. 25000 874. 00| 95. 00000 760. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0074 801- 06640 4.000 EACH 77.00000 308. 00| 80. 00000 320. 00| 70. 00000 280. 00
CONSTRUCTI ON SI GN, A | | [
0075 802- 76035 0.840 n2 | 199. 10000 167. 24| 208. 00000 174. 72| 181. 00000 152. 04
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0076 802- 76055 8.300 m | 15. 40000 127. 82| 16. 00000 132. 80| 14. 00000 116. 20
SI GN POST, A | | |
0077 802-96915 LUWP| 154. 00000 154. 00| 160. 00000 160. 00| 140. 00000 140. 00
SI GN, RELOCATE | | |
0078 206-51230 270.000 n8 | 15. 00000 4050. 00| 50. 00000 13500. 00| 40. 00000 10800. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0079 731-93945 159.400 n2 | 220. 00000 35068. 00| 200. 00000 31880. 00| 142. 50000 22714. 50
FACE PANELS, CONCRETE | | |
0080 731-93946 159.400 n2 | 75. 00000 11955. 00| 170. 00000 27098. 00| 81. 00000 12911. 40
WALL ERECTI ON | | |
0081 731-93947 44.200 m | 60. 00000 2652. 00| 45. 00000 1989. 00| 218. 00000 9635. 60
LEVELI NG PAD, CONCRETE | | [
SECTI ON TOTALS | $ 545, 466. 67| $ 572, 363. 00| $ 590, 190. 75
CONTRACT TOTALS | $ 545, 466. 67| $ 572, 363. 00| $ 590, 190. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-1917625 | (6) 35-1128289
| FORCE CONSTRUCTI CN | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 7.000 MXS | 1513. 00000 10591. 00| 1150. 00000 8050. 00| 1500. 00000 10500. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWVP| 4800. 00000 4800. 00| 5500. 00000 5500. 00| 26500. 00000 26500. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 55364. 33000 55364. 33| 29900. 00000 29900. 00| 30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6192. 95000 6192. 95| 11900. 00000 11900. 00| 30000. 00000 30000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-01261 1.000 EACH 750. 00000 750. 00| 315. 00000 315. 00| 750. 00000 750. 00
TESTI NG FOR ASBESTOS | | [
0007 202-02286 1.000 EACH 12136. 17000 12136. 17| 12737. 50000 12737. 50| 42884. 00000 42884. 00
PRESENT STRUCTURE, REMOVE | | |
0008 202- 74045 9.000 EACH 258. 49000 2326. 41| 80. 00000 720. 00| 53. 00000 477.00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0009 202-99187 24.000 m | 29. 86000 716. 64| 35. 00000 840. 00| 5. 50000 132. 00
FENCE, FARM FI ELD, REMOVE | |
0010 203- 02000 1135.000 n8 | 10. 62000 12053. 70| 8. 40000 9534. 00| 25. 00000 28375. 00
EXCAVATI ON,  COVVON | | [
0011 203-02045 289.000 nB8 | 11. 48000 3317. 72| 8. 40000 2427. 60| 25. 00000 7225. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0012 203-02070 2910.000 nB8 | 9. 28000 27004. 80| 9. 75000 28372. 50| 25. 00000 72750. 00
BORROW | | |
0013 205- 02224 176.000 m | 6. 75000 1188. 00| 7.10000 1249. 60| 7. 15000 1258. 40

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0014 205- 02229 24.000 m | 15. 40000 369. 60| 16. 15000 387. 60| 16. 30000 391. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |

0015 205- 02234 6.000 EACH 80. 00000 480. 00| 84. 00000 504. 00| 85. 00000 510. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0016 205- 02237 2.000 EACH 75. 00000 150. 00| 78. 75000 157. 50| 90. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [

0018 211- 02060 622.700 n8 | 31. 66000 19714. 68| 25. 50000 15878. 85| 32. 00000 19926. 40
B BORROW FOR STRUCTURE BACKFI LL | | |

0019 213-52830 6.600 nB | 106. 68000 704. 09| 150. 00000 990. 00| 170. 00000 1122. 00
FLOMBLE NMORTAR | | |

0020 303- 04075 38.000 My | 32. 28000 1226. 64| 41. 50000 1577. 00| 35. 00000 1330. 00

COVPACTED AGGREGATE, O, 73 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-1917625 | (6) 35-1128289
| FORCE CONSTRUCTI CN | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 303-52308 411.000 My | 14. 78000 6074. 58| 23. 00000 9453. 00| 35. 00000 14385. 00
COVPACTED AGGREGATE, O 53 | | |
0022 303- 60905 57.000 My | 19. 76000 1126. 32| 42. 00000 2394. 00| 35. 00000 1995. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0023 402- 05468 256.000 My | 48. 60000 12441. 60| 50. 00000 12800. 00| 52. 00000 13312. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0024 402-05474 176.000 My | 52. 07000 9164. 32| 53. 00000 9328. 00| 55. 00000 9680. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0025 402- 05477 80.000 My | 68. 47000 5477. 60| 70. 00000 5600. 00| 73. 00000 5840. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0026 404-05514 182.000 n2 | 6. 75000 1228. 50| 7.00000 1274. 00| 7.20000 1310. 40
SEAL COAT, 5 | | [
0027 405-05518 1063.000 n2 | 0. 82000 871. 66| 0. 85000 903. 55| 0. 90000 956. 70
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 2126.000 n2 | 0. 06000 127. 56| 0. 07000 148. 82| 0. 10000 212.60
ASPHALT FOR TACK COAT | | [
0029 501- 05090 118.000 n2 | 70. 38000 8304. 84| 85. 00000 10030. 00| 66. 00000 7788. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0030 501- 05290 1638. 000 kg | 1. 23000 2014. 74| 1. 25000 2047. 50| 1. 50000 2457. 00
REI NFORCI NG STEEL, PAVEMENT | | [
0031 601-03130 4.000 EACH 375. 00000 1500. 00| 393. 75000 1575. 00| 400. 00000 1600. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | [ [
0032 601- 06037 4.000 EACH 575. 00000 2300. 00| 603. 75000 2415. 00| 610. 00000 2440. 00
GUARDRAI L END TREATMENT, | | | [
0033 601-99105 60.800 m | 32. 00000 1945. 60| 33. 60000 2042. 88| 34. 00000 2067. 20
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 603- 06040 26.000 m | 40. 00000 1040. 00| 42. 00000 1092. 00| 43. 00000 1118. 00
FENCE, FARM FIELD, 1190 nm | | |
0035 603-91340 1.000 EACH 900. 00000 900. 00| 945. 00000 945. 00| 950. 00000 950. 00
FENCE GATE, FARM FI ELD, 1190 mm X 6.1 m| | |
0036 604- 06069 4.000 n2 | 538. 96000 2155. 84| 220. 00000 880. 00| 75. 00000 300. 00
CURB RAMP, CONCRETE | | |
0037 604-91531 56.000 n2 | 148. 89000 8337. 84| 65. 00000 3640. 00| 50. 00000 2800. 00
S| DEWALK, CONCRETE, 100 nm | | |
0038 605- 06140 130.000 m | 75. 79000 9852. 70| 84. 00000 10920. 00| 75. 00000 9750. 00
CURB AND GUTTER, CONCRETE | | |
0039 610- 05527 89.000 My | 96. 96000 8629. 44| 99. 00000 8811. 00| 105. 25000 9367. 25
HVA FOR APPROACHES | | |
0040 611-05330 49.000 n2 | 60. 00000 2940. 00| 69. 00000 3381. 00| 75. 00000 3675. 00

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 203. 98 ROUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1385672
| FORCE CONSTRUCTI ON

(5) 35-1917625 | (6) 35-1128289
M LESTONE CONTRACTCRS, L.P. | BEATY CONSTRUCTI ON, | NC.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0041 611- 06497 2.000 EACH 170. 00000 340. 00| 178. 50000 357. 00| 180. 00000 360. 00
MAI LBOX ASSEMBLY, S| NGLE | | |

0042 611- 06498 2.000 EACH 190. 00000 380. 00| 199. 50000 399. 00| 200. 00000 400. 00
MAl LBOX ASSEMBLY, DOUBLE | | |

0043 616- 02320 199.000 n2 | 2. 45000 487. 55| 5. 00000 995. 00| 2.00000 398. 00
GEOTEXTI LES | | |

0044 616- 03472 84.000 My | 22. 19000 1863. 96| 29. 00000 2436. 00| 35. 00000 2940. 00
RI PRAP, REVETMENT 450 nm | | |

0045 616- 51367 396.100 n2 | 63. 82000 25279. 10| 78. 00000 30895. 80| 20. 00000 7922. 00
SLOPEWALL, CONCRETE, 100 nm | | [

0046 621-01004 1.000 EACH 670. 00000 670. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0047 621- 06550 4000.000 n2 | 0. 68000 2720. 00| 0. 70000 2800. 00| 0. 75000 3000. 00
MULCHED SEEDI NG, P | |

0048 621- 06574 514.000 n2 | 7. 22000 3711. 08 4. 10000 2107. 40| 5. 45000 2801. 30
SODDI NG | | |

0049 622- 52436 3.000 EACH 29. 00000 87. 00| 30. 45000 91. 35| 31. 00000 93. 00
SIGN, DO NOT MOW OR SPRAY | |

0050 622-91786 54.000 EACH 11. 85000 639. 90| 12. 40000 669. 60| 12. 50000 675. 00
SEEDLI NG | | |

0051 701- 02945 81.000 m 266. 62000 21596. 22| 265. 00000 21465. 00| 50. 00000 4050. 00

I
PILE, STEEL H, REI NFORCED CONCRETE | |
ENCASED, HP 310 X 110

Pl PE END SECTI ON, PRECAST CONCRETE, 300 |
mm |

0052 701-91792 20.000 EACH 141. 65000 2833. 00| 120. 00000 2400. 00| 126. 00000 2520. 00
PILE TIP, STEEL H | | |
0053 701- 95780 309.000 m | 100. 98000 31202. 82| 95. 00000 29355. 00| 50. 00000 15450. 00
PILE, STEEL H, HP 310 X 110 | | |
0054 702-51005 43.400 n8 | 485. 30000 21062. 02 595. 00000 25823. 00| 500. 00000 21700. 00
CONCRETE, A, SUBSTRUCTURE | | |
0055 702-51015 83.200 n8 | 244.57000 20348. 22| 275. 00000 22880. 00| 150. 00000 12480. 00
CONCRETE, B, FOOTI NGS | | |
0056 703-51032 21511.000 kg | 1. 36000 29254. 96| 1. 40000 30115. 40| 1. 00000 21511. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0057 704- 51002 153.400 n8 | 598. 30000 91779. 22| 610. 00000 93574. 00| 375. 00000 57525. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706- 91957 64.800 m | 161. 00000 10432. 80| 179. 00000 11599. 20| 161. 00000 10432. 80
BRI DGE RAI LI NG, THR E BEAM | | |
0059 709-51821 LUMP| 1850. 00000 1850. 00| 1950. 00000 1950. 00| 1850. 00000 1850. 00
SURFACE SEAL | | |
0061 715- 01765 13.000 EACH 265. 74000 3454. 62| 660. 00000 8580. 00| 340. 00000 4420. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-1917625 | (6) 35-1128289
| FORCE CONSTRUCTI CN | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0062 715- 05053 8.000 m | 64. 00000 512. 00| 98. 00000 784. 00| 53. 00000 424. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0063 715-05149 25.900 m | 40. 65000 1052. 84| 77.00000 1994. 30| 56. 00000 1450. 40
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0064 715-05168 54.400 m | 105. 38000 5732. 67| 77.00000 4188. 80| 50. 00000 2720. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0065 715- 44255 388.000 m | 6. 94000 2692. 72| 23. 00000 8924. 00| 9. 00000 3492. 00
PI PE, GROUP K, 150 nm | | [
0066 718-04881 2.000 EACH 174. 36000 348. 72| 950. 00000 1900. 00| 186. 00000 372.00
OUTLET PROTECTOR, B | | [
0067 718-52610 82.000 nB8 | 33. 60000 2755. 20| 45. 00000 3690. 00| 40. 00000 3280. 00
AGGREGATE FOR UNDERDRAI NS | | [
0068 718-99153 738.000 n2 | 2. 44000 1800. 72| 2. 50000 1845. 00| 1. 60000 1180. 80
GEOTEXTI LES FOR UNDERDRAI N | | |
0069 720- 45045 1.000 EACH| 1702. 31000 1702. 31| 1200. 00000 1200. 00| 1500. 00000 1500. 00
I NLET, J10 | | |
0070 720- 45055 1.000 EACH| 1518. 37000 1518. 37| 1200. 00000 1200. 00| 1500. 00000 1500. 00
| NLET, MLO | | |
0071 801-04308 6. 000 EACH 295. 00000 1770. 00| 200. 00000 1200. 00| 210. 00000 1260. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0072 801- 06605 4.000 EACH 110. 00000 440. 00| 84. 00000 336. 00| 85. 00000 340. 00
BARRI CADE, |11A | | [
0073 801- 06625 8.000 EACH 90. 00000 720. 00| 99. 75000 798. 00| 100. 00000 800. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0074 801- 06640 4.000 EACH 120. 00000 480. 00| 73. 50000 294. 00| 75. 00000 300. 00
CONSTRUCTI ON SIGN, A | | |
0075 802- 76035 0.840 n2 | 181. 00000 152. 04| 190. 05000 159. 64| 200. 00000 168. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0076 802- 76055 8.300 m | 14. 00000 116. 20| 14. 70000 122. 01| 15. 00000 124. 50
SI GN PCST, A | | |
0077 802-96915 LUWP| 140. 00000 140. 00| 147. 00000 147. 00| 150. 00000 150. 00
SI GN, RELOCATE | | |
0078 206-51230 270.000 nB8 | 13. 31000 3593. 70| 9. 50000 2565. 00| 8. 00000 2160. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0079 731-93945 159.400 n2 | 216. 11000 34447. 93| 144. 00000 22953. 60| 132. 93000 21189. 04
FACE PANELS, CONCRETE | | |
0080 731-93946 159.400 n2 | 106. 53000 16980. 88| 188. 00000 29967. 20| 55. 00000 8767. 00
WALL ERECTI ON | | |
0081 731-93947 44.200 m | 29. 13000 1287. 55| 129. 00000 5701. 80| 325. 00000 14365. 00

LEVELI NG PAD, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 203. 98 ROUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-1917625 | (6) 35-1128289
| FORCE CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 593, 756. 19| $ 599, 885. 00| $ 603, 085. 99
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 593, 756. 19| $ 599, 885. 00| $ 603, 085. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 203. 98 ROUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 7.000 MS | 900. 00000 6300. 00|
FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP| 9000. 00000 9000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  31000. 00000 31000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  17000. 00000 17000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 01261 1.000 EACH 900. 00000 900. 00|
TESTI NG FOR ASBESTCS | |
0007 202- 02286 1.000 EACH  50000. 00000 50000. 00|
PRESENT STRUCTURE, REMOVE | |
0008 202- 74045 9.000 EACH 110. 00000 990. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |
0009 202- 99187 24.000 m | 5. 20000 124. 80|
FENCE, FARM FI ELD, REMOVE | |
0010 203- 02000 1135.000 n8 | 15. 00000 17025. 00|
EXCAVATI ON,  COVMON | [
0011 203- 02045 289.000 n8 | 6. 50000 1878. 50|
0012 203- 02070 2910.000 n8 | 15. 00000 43650. 00|
BORROW | [
0013 205- 02224 176.000 m | 5. 60000 985. 60|

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0014 205-02229 24.000 m | 31. 00000 744. 00|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
STRAW BALE DI TCH CHECK | |
0015 205-02234 6. 000 EACH 35. 00000 210. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |
0016 205-02237 2.000 EACH 90. 00000 180. 00|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |
0018 211-02060 622.700 nB8 | 21. 50000 13388. 05|
|

B BORROW FOR STRUCTURE BACKFI LL |
0019 213- 52830 6.600 N8 | 140. 00000 924. 00|
FLOMBLE NMORTAR | |
0020 303- 04075 38.000 My | 19. 00000 722. 00|

|
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

COVPACTED AGGREGATE, O, 73 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 203. 98 ROUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CEMENT CONCRETE PAVEMENT FOR DR VEVWAYS, | |
150 mm | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 303- 52308 411.000 My | 13. 30000 5466. 30| |
COVPACTED AGGREGATE, O, 53 | | |
0022 303- 60905 57.000 My | 17. 00000 969. 00| |
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0023 402- 05468 256.000 My | 50. 00000 12800. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0024 402- 05474 176.000 My | 53. 50000 9416. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0025 402- 05477 80.000 My | 70. 00000 5600. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 404- 05514 182.000 2 | 7.10000 1292. 20| |
SEAL COAT, 5 | | |
0027 405- 05518 1063.000 n2 | 0. 90000 956. 70| |
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 2126.000 n2 | 0. 10000 212. 60| |
ASPHALT FOR TACK COAT | | |
0029 501- 05090 118.000 n2 | 54. 00000 6372. 00| |
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | | |
0030 501- 05290 1638.000 kg | 1. 35000 2211. 30| |
REI NFORCI NG STEEL, PAVEMENT | [ |
0031 601- 03130 4.000 EACH 400. 00000 1600. 00| |
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | | |
0032 601- 06037 4.000 EACH 600. 00000 2400. 00| |
GUARDRAI L END TREATMENT, | | | |
0033 601- 99105 60.800 m | 33. 50000 2036. 80| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 603- 06040 26.000 m | 41. 50000 1079. 00| |
FENCE, FARM FIELD, 1190 nm | | |
0035 603- 91340 1.000 EACH 940. 00000 940. 00| [
FENCE GATE, FARM FIELD, 1190 nm X 6.1 m | | |
0036 604- 06069 4.000 n2 | 100. 00000 400. 00| |
CURB RAMP, CONCRETE | | |
0037 604- 91531 56.000 n2 | 53. 00000 2968. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0038 605- 06140 130.000 m | 45. 00000 5850. 00| |
CURB AND GUTTER CONCRETE | [ |
0039 610- 05527 89.000 My | 120. 00000 10680. 00| |
HVA FOR APPROACHES | | |
0040 611- 05330 49.000 12 | 42. 00000 2058. 00| |
|
I



ENG NEER S ESTI MATE: $ 600, 203. 98

CALL CRDER : 430

LETTI NG DATE : 05/22/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25293-A

DATE : 06/01/01
PAGE : 430 -13

RQUTE : CR 200S
COUNTI ES : PUTNAM

CRAWFCRDSVI LLE DI STRI CT

LINE NO/ I TEM CODE / ALT

| (7) 35-1212938
| ATLAS EXCAVATI NG, | NC.

| TEM DESCRI PTI ON QUANTI TY

0041 611-06497 2.000
MAI LBOX ASSEMBLY, SI NGLE

0042 611-06498 2.000
MAI LBOX ASSEMBLY, DOUBLE

0043 616- 02320 199. 000
GEOTEXTI LES

0044 616-03472 84. 000
RI PRAP, REVETMENT 450 mm

0045 616-51367 396. 100
SLOPEWALL, CONCRETE, 100 mm

0046 621-01004 1. 000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR
SEEDI NG

0047 621-06550 4000. 000
MULCHED SEEDI NG, P

0048 621-06574 514. 000
SODDI NG

0049 622-52436 3. 000
SIGN, DO NOT MOW OR SPRAY

0050 622-91786 54. 000
SEEDLI| NG

0051 701-02945 81. 000

PILE, STEEL H, REI NFORCED CONCRETE
ENCASED, HP 310 X 110

0052 701-91792 20. 000
PILE TIP, STEEL H

0053 701-95780 309. 000
PILE, STEEL H HP 310 X 110

0054 702-51005 43. 400
CONCRETE, A, SUBSTRUCTURE

0055 702-51015 83. 200
CONCRETE, B, FOOTI NGS

0056 703-51032 21511. 000
REI NFORCI NG STEEL, EPOXY COATED

0057 704-51002 153. 400
CONCRETE, C, SUPERSTRUCTURE

0058 706-91957 64. 800

BRI DGE RAI LI NG THRI E BEAM

0059 709-51821
SURFACE SEAL

0061 715-01765 13. 000
PI PE END SECTI ON, PRECAST CONCRETE,
mm

UNI'T PR CE

28.

775.

28.
11.

365.

125.

138.

390.

260.

500.

168.

3500.

200.

. 85000

. 90000

00000
50000

00000

00000

00000

00000

00000

. 25000

00000

00000

00000

00000

ANOUNT]|

3400.
3032.
84.
621.

29565.

2500.

42642.

16926.

21632.

26888.

76700.

10886.

3500.

2600.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0062 715- 05053 8.000 m | 50. 00000 400. 00| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0063 715-05149 25.900 m | 145. 00000 3755. 50| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0064 715-05168 54.400 m | 135. 00000 7344. 00| |
PIPE, TYPE 3, O RCULAR 300 nm [ [ [
0065 715- 44255 388.000 m | 6. 00000 2328. 00| |
PIPE, GROUP K, 150 nm | [ [
0066 718-04881 2.000 EACH 225. 00000 450. 00| |
OUTLET PROTECTOR, B | | [
0067 718-52610 82.000 nB8 | 70. 00000 5740. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0068 718-99153 738.000 n2 | 2. 50000 1845. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0069 720- 45045 1.000 EACH 900. 00000 900. 00| |
I NLET, J10 | | |
0070 720- 45055 1.000 EACH 900. 00000 900. 00| |
| NLET, MLO | | |
0071 801- 04308 6. 000 EACH 225. 00000 1350. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0072 801- 06605 4.000 EACH 100. 00000 400. 00| |
BARRI CADE, |11A | | [
0073 801- 06625 8.000 EACH| 100. 00000 800. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | [
0074 801- 06640 4.000 EACH 100. 00000 400. 00| |
CONSTRUCTI ON SIGN, A | | |
0075 802- 76035 0.840 nR2 | 190. 00000 159. 60| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0076 802- 76055 8.300 m | 14. 60000 121. 18| |
SIGN PCST, A | | |
0077 802-96915 LUWP| 150. 00000 150. 00| |
SI GN, RELOCATE | | |
0078 206-51230 270.000 nB8 | 23. 00000 6210. 00| |
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0079 731-93945 159.400 n2 | 135. 00000 21519. 00| |
FACE PANELS, CONCRETE | | |
0080 731-93946 159.400 n2 | 130. 00000 20722. 00| |
WALL ERECTI ON | [ |
0081 731-93947 44.200 m | 50. 00000 2210. 00| |
I I

LEVELI NG PAD, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 430 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 203. 98 RQUTE : CR 200S
CALL ORDER . 430 CONTRACT ID : B -25293-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 604, 244. 18| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 643, 049. 12 ROUTE : |-65
CALL ORDER . 440 CONTRACT ID : B -25324-A COUNTI ES : CLARK
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0651173
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  530,213.19 100. 0000%
2 35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $ 606, 760. 45 114. 4370%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $  668,135.99 126. 0127%
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

|
0001 105-06790 6.000 M3S | 1400. 00000 8400. 00| 1000. 00000 6000. 00| 1688. 00000 10128. 00

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 3800. 00000 3800. 00| 5000. 00000 5000. 00| 8700. 00000 8700. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  27000. 00000 27000. 00|  30000. 00000 30000. 00|  33500. 00000 33500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 52370 LUMP| 4900. 00000 4900. 00| 6000. 00000 6000. 00| 6700. 00000 6700. 00
CLEARI NG RI GHT OF WY |

0005 202-51328 LUMP|  28000. 00000 28000. 00|  45000. 00000 45000. 00| 119789. 00000 119789. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0006 203- 02000 40.000 n8 | 22. 00000 880. 00| 40. 00000 1600. 00| 32. 00000 1280. 00
EXCAVATI ON,  COVMON | | |

0007 206-51220 138.800 n8 | 260. 00000 36088. 00| 75. 00000 10410. 00| 70. 00000 9716. 00
EXCAVATI ON, VAET | |

0008 211- 06467 15.400 n8 | 74. 00000 1139. 60| 65. 00000 1001. 00| 36. 00000 554. 40
AGGREGATE FOR END BENT BACKFI LL | | |

0009 303-52308 16.400 My | 44. 00000 721. 60| 45. 00000 738. 00| 37. 00000 606. 80
COVPACTED AGGREGATE, O, 53 | | |

0010 305- 05206 89.000 My | 160. 00000 14240. 00| 50. 00000 4450. 00| 120. 00000 10680. 00
W DENI NG W TH HVA | |

0011 601- 04746 1.000 EACH 1500. 00000 1500. 00| 5800. 00000 5800. 00| 6125. 00000 6125. 00
ENERGY ABSORBI NG TERM NAL, CZ | |

0012 601- 05657 2.000 EACH  11000. 00000 22000. 00|  17000. 00000 34000.00|  17500. 00000 35000. 00
ENERGY ABSORBI NG TERM NAL, CZ, LEAVE IN | | |
PLACE | | |

0013 602- 06639 213.500 m | 30. 00000 6405. 00| 65. 00000 13877. 50| 41. 00000 8753. 50
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0014 602- 06729 16.000 EACH 7.00000 112. 00| 10. 00000 160. 00| 11. 00000 176. 00

BARRI ER DELI NEATOR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 643, 049. 12 ROUTE : |-65
CALL ORDER . 440 CONTRACT ID : B -25324-A COUNTI ES : CLARK
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0015 602- 95580 85.400 m | 42. 00000 3586. 80| 100. 00000 8540. 00| 3. 50000 298. 90
TEMPORARY CONCRETE BARRI ER, LEAVE IN | | |
PLACE | [ |

0016 610- 06257 46.000 12 | 80. 00000 3680. 00| 90. 00000 4140. 00| 110. 00000 5060. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | [ |

0017 616- 02320 40.000 n2 | 4.00000 160. 00| 6. 00000 240. 00| 2.00000 80. 00
GEOTEXTI LES | | |

0018 701- 03921 148.500 m | 200. 00000 29700. 00| 145. 00000 21532. 50| 270. 00000 40095. 00
PILE, STEEL H, HP 360 X 152 | | |

0019 701-51195 153.000 m | 128. 00000 19584. 00| 120. 00000 18360. 00| 210. 00000 32130. 00
PILE, STEEL H, HP 310 X 79 | | |

0020 702- 51005 130.800 n8 | 450. 00000 58860. 00| 325. 00000 42510. 00| 495. 00000 64746. 00
CONCRETE, A, SUBSTRUCTURE | | |

0021 702-51015 27.200 n8 | 195. 00000 5304. 00| 225. 00000 6120. 00| 200. 00000 5440. 00
CONCRETE, B, FOOTI NGS | | |

0022 702-51863 597.000 EACH| 10. 00000 5970. 00| 8. 00000 4776. 00| 6. 00000 3582. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0023 703-51030 31221.000 kg | 1. 29000 40275. 09| 1. 45000 45270. 45| 1. 25000 39026. 25
REI NFORCI NG STEEL | |

0024 704-51002 107.900 n8 | 575. 00000 62042. 50| 750. 00000 80925. 00| 705. 00000 76069. 50
CONCRETE, C, SUPERSTRUCTURE | | |

0025 706- 51020 29.600 n8 | 380. 00000 11248. 00| 550. 00000 16280. 00| 410. 00000 12136. 00
CONCRETE, C, RAILING | | |

0026 707- 05982 78.600 m | 340. 00000 26724. 00| 550. 00000 43230. 00| 331. 00000 26016. 60

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 nm X 305 mm | | |

0027 711-51035 52762.000 kg | 1. 80000 94971. 60| 2. 50000 131905. 00| 1. 92000 101303. 04
STRUCTURAL STEEL | |

0028 715- 05407 26.000 m | 11. 00000 286. 00| 55. 00000 1430. 00| 14. 00000 364. 00
Pl PE, END BENT DRAIN, 150 nm | |

0029 801- 06640 21.000 EACH 67. 00000 1407. 00| 65. 00000 1365. 00| 70. 00000 1470. 00
CONSTRUCTI ON SIGN, A | | |

0030 801- 06710 5.000 DAY | 21. 00000 105. 00| 20. 00000 100. 00| 22. 00000 110. 00
FLASH NG ARROW S| GN | | |

0031 801- 06775 LUMP|  11123. 00000 11123.00]  16000. 00000 16000. 00| 8500. 00000 8500. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $  530,213.19| $ 606, 760. 45| $  668,135.99
------------------------------------------ o m m o m e m e m o e e et o m e e o m e e o e e e e o e e e e e e e e e ememeeoaoao-o

CONTRACT TOTALS | $ 530, 213. 19| $ 606, 760. 45| $ 668, 135. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 446 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 252, 171. 07 ROUTE : NHS US 24
CALL ORDER . 446 CONTRACT ID : B -25328-A COUNTI ES : CASS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/12/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1442027
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  232,865.02 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $  236,439.90 101. 5351%
3 35-1339168 LAPORTE CONSTRUCTI ON CO $ 294, 056. 45 126. 2776%
| (1) 35-1817530 | (2) 35-1212938 | (3) 35-1339168
| Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATING | NC. | LAPCRTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 4.000 M5 | 1850. 00000 7400. 00| 950. 00000 3800. 00| 1677. 13000 6708. 52
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 3550. 00000 3550. 00| 2300. 00000 2300. 00| 3051. 70000 3051. 70
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  11500. 00000 11500. 00|  11000. 00000 11000. 00|  14702. 60000 14702. 60
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5000. 00000 5000.00]  10500. 00000 10500. 00| 8145. 94000 8145. 94
CLEARI NG RI GHT OF WY | |
0005 202- 02241 335.000 m | 11. 00000 3685. 00| 11. 50000 3852. 50| 11. 00000 3685. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  19000. 00000 19000. 00|  30000. 00000 30000. 00|  22149. 61000 22149. 61
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 60820 740.000 n2 | 7.00000 5180. 00| 5. 00000 3700. 00| 10. 29000 7614. 60
SURFACE M LLING ASPHALT | | |
0008 205- 02224 485.000 m | 4. 40000 2134. 00| 6. 00000 2910. 00| 4. 40000 2134. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0009 210- 06313 34.000 m | 23. 00000 782. 00| 60. 00000 2040. 00| 43. 58000 1481. 72
SEAL BOX BEAM JO NTS | | |
0010 303- 52309 215.000 My | 22. 20000 4773. 00| 17. 00000 3655. 00| 44. 37000 9539. 55
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0011 402- 05477 55.000 My | 110. 00000 6050. 00| 107. 00000 5885. 00| 100. 00000 5500. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0012 406- 05521 740.000 n2 | 2. 00000 1480. 00| 1. 60000 1184. 00| 1. 50000 1110. 00
ASPHALT FOR TACK COAT | | |
0013 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1300. 00000 5200. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0014 601- 04746 2.000 EACH 5000. 00000 10000. 00| 5200. 00000 10400. 00| 5000. 00000 10000. 00

ENERGY ABSCRBI NG TERM NAL, CZ [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 446 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 252, 171. 07 ROUTE : NHS US 24
CALL ORDER . 446 CONTRACT ID : B -25328-A COUNTI ES : CASS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1212938 | (3) 35-1339168
| Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 601- 94689 4.000 EACH 2200. 00000 8800. 00| 2350. 00000 9400. 00| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, OS | | |
0016 601-97774 1.000 EACH 700. 00000 700. 00| 730. 00000 730. 00| 700. 00000 700. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | |

0017 601-99105 350.520 m | 31. 00000 10866. 12| 32. 50000 11391. 90| 31. 00000 10866. 12
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [

0018 602- 06639 120.000 m | 80. 00000 9600. 00| 93. 00000 11160. 00| 218. 24000 26188. 80
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |

0019 602- 06729 4.000 EACH 10. 00000 40. 00| 7.30000 29. 20| 10. 00000 40. 00
BARRI ER DELI NEATOR | |

0020 616- 02320 570.000 n2 | 3. 10000 1767. 00| 4. 80000 2736. 00| 9. 68000 5517. 60
GEOTEXTI LES | | |

0021 616- 05689 640.000 My | 22. 00000 14080. 00| 54. 00000 34560. 00| 51. 52000 32972. 80
R PRAP, CLASS 2 | | |

0022 616- 06405 65.000 My | 20. 00000 1300. 00| 25. 00000 1625. 00| 67. 01000 4355, 65
R PRAP, REVETMVENT | | |

0023 621- 06575 450.000 n2 | 5. 00000 2250. 00| 5. 30000 2385. 00| 5. 00000 2250. 00
SODDI NG, NURSERY | | |

0024 702- 04433 6.000 EACH 120. 00000 720. 00| 300. 00000 1800. 00| 1573. 96000 9443. 76
FLOOR DRAI N, PVC, 150 mm | | |

0025 702-51863 296.000 EACH| 7. 65000 2264. 40| 12. 00000 3552. 00| 17. 16000 5079. 36
FI ELD DRI LLED HOLE | N CONCRETE | |

0026 703-51032 3074.000 kg | 2. 25000 6916. 50| 1. 95000 5994. 30| 1. 75000 5379. 50
REI NFORCI NG STEEL, EPOXY COATED | | |

0027 704- 51002 6.600 nB8 | 1875. 00000 12375. 00| 750. 00000 4950. 00| 1973. 20000 13023. 12
CONCRETE, C, SUPERSTRUCTURE | | [

0028 706- 05732 4.000 EACH| 2070. 00000 8280. 00| 1100. 00000 4400. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
, MODI FI ED | | [

0029 706- 51025 33.200 m | 160. 00000 5312. 00| 135. 00000 4482. 00| 180. 75000 6000. 90
CONCRETE, C, RAILING | | |

0030 708-51813 30.000 n2 | 730. 00000 21900. 00| 300. 00000 9000. 00| 620. 00000 18600. 00
PNEUVATI CALLY PLACED MORTAR | | |

0031 708-51814 30.000 n2 | 35. 00000 1050. 00| 12. 50000 375. 00| 30. 00000 900. 00
WELDED STEEL W RE FABRI C | | [

0032 709-51821 LUWP| 670. 00000 670. 00| 2500. 00000 2500. 00| 1749. 60000 1749. 60
SURFACE SEAL | | |

0033 801-01851 LUMP|  26550. 00000 26550. 00]  18000. 00000 18000. 00]  16860. 00000 16860. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |

0034 801- 06207 1500.000 m | 3.10000 4650. 00| 3.10000 4650. 00| 3. 10000 4650. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 446 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 252, 171. 07 ROUTE : NHS US 24
CALL ORDER . 446 CONTRACT ID : B -25328-A COUNTI ES : CASS
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1212938 | (3) 35-1339168
| Pl ONEER ASSOCI ATES, | NC. | ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 801-06218 8.000 m | 20. 00000 160. 00| 11. 00000 88. 00| 20. 00000 160. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 nm |

I
I

0036 801- 06606 2.000 EACH 85. 00000 170. 00| 110. 00000 220. 00| 85. 00000 170. 00
BARRI CADE, |11B | | |

0037 801- 06640 20.000 EACH 50. 00000 1000. 00| 115. 00000 2300. 00| 50. 00000 1000. 00
CONSTRUCTI ON SI GN, A | | |

0038 801- 06645 8.000 EACH 25. 00000 200. 00| 20. 00000 160. 00| 25. 00000 200. 00
CONSTRUCTI ON SI GN, B | | |

0039 801- 06775 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500.00]  12116. 00000 12116. 00
MAI NTAI NI NG TRAFFI C | | |

0040 808- 06713 180.000 m | 3. 50000 630. 00| 0. 85000 153. 00| 3. 50000 630. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0041 808- 06716 180.000 m | 3. 50000 630. 00| 1. 40000 252. 00| 3. 50000 630. 00
LI NE, REMOVE | | |

0042 808- 75240 50.000 m | 8. 00000 400. 00| 2. 40000 120. 00| 8. 00000 400. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | [

0043 808- 75996 5.000 EACH 5. 00000 25. 00| 15. 00000 75. 00| 5. 00000 25.00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |

0044 808- 75998 5.000 EACH 145. 00000 725. 00| 85. 00000 425. 00| 145. 00000 725. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $  232,865.02| $  236,439.90| $  294,056.45
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 232, 865. 02| $ 236, 439. 90| $ 294, 056. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1202010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $  557,494.10 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 599,852 41 107. 5979%
3 35-1386990 ' SOM JACK CONSTRUCTI ON CO $  628,277.01 112. 6966%
4 35-1447641 STRUCTURE CONTRACTORS $  639,362.96 114. 6851%
5  35-1523985 WRTZ & YATES, |NC. $  810,763.72 145. 4300%
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-1386990
| SCHUTT- LOCKABI LL CO | ATLAS EXCAVATI NG | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 6.000 M5 | 1250. 00000 7500. 00| 950. 00000 5700. 00| 1300. 00000 7800. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMVP| 50. 00000 50. 00| 5500. 00000 5500. 00| 4500. 00000 4500. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  27850. 00000 27850.00|  30000. 00000 30000.00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 3800. 00000 3800.00]  12000. 00000 12000. 00| 4000. 00000 4000. 00
CLEARI NG RI GHT OF WY | |
0005 201- 90788 LUMP| 2400. 00000 2400. 00| 7000. 00000 7000. 00| 4000. 00000 4000. 00
DEBRI S, REMOVE | | |
0006 202- 02240 145.000 n2 | 12. 00000 1740. 00| 20. 00000 2900. 00| 19. 00000 2755. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 146.500 m | 17. 00000 2490. 50| 16. 00000 2344. 00| 3. 00000 439. 50
GUARDRAI L, REMOVE | |
0008 202-51328 LUMP|  68364. 00000 68364.00|  66000. 00000 66000. 00|  55000. 00000 55000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 483.000 n2 | 3. 55000 1714. 65| 4.50000 2173. 50 3. 90000 1883. 70
SURFACE M LLING ASPHALT | | |
0010 202- 96479 50.000 EACH 10. 00000 500. 00| 15. 00000 750. 00| 12. 00000 600. 00
BOLT, REMOVE | | |
0011 203- 02070 560.000 n8 | 9. 00000 5040. 00| 18. 00000 10080. 00| 18. 00000 10080. 00
BORROW | |
0012 205- 02224 800.000 m | 6. 05000 4840. 00| 6. 00000 4800. 00| 4. 75000 3800. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0013 213- 52830 4.000 n8 | 150. 00000 600. 00| 200. 00000 800. 00| 700. 00000 2800. 00
|

FLOMBLE MORTAR [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 460 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-1386990
| SCHUTT- LOOKABI LL QO | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 303-52308 124.600 My | 30. 00000 3738. 00| 17. 50000 2180. 50| 16. 00000 1993. 60
COVPACTED AGGREGATE, O 53 | | |
0015 406- 05521 833.000 n2 | 0. 51000 424, 83| 0. 50000 416. 50| 0. 92000 766. 36
ASPHALT FOR TACK COAT | | |
0016 601-01522 4.000 EACH 1356. 00000 5424. 00| 1300. 00000 5200. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-01700 2.000 EACH 1808. 00000 3616. 00| 1700. 00000 3400. 00| 1975. 00000 3950. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0018 601-04746 2.000 EACH 6667. 00000 13334. 00| 6000. 00000 12000. 00| 8000. 00000 16000. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0019 601-94689 2.000 EACH 2486. 00000 4972. 00| 2300. 00000 4600. 00| 2350. 00000 4700. 00
GUARDRAI L END TREATMENT, OS | | |
0020 601-99105 259.090 m | 36. 16000 9368. 69| 33. 50000 8679. 52| 39. 75000 10298. 83
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0021 602- 06639 213.500 m | 59. 05000 12607. 18| 92. 00000 19642. 00| 75. 00000 16012. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0022 602-06729 40. 000 EACH| 8. 00000 320. 00| 7. 30000 292. 00| 10. 00000 400. 00
BARRI ER DELI NEATOR | | |
0023 610- 05527 124.000 My | 108. 48000 13451. 52| 110. 00000 13640. 00| 140. 00000 17360. 00
HVA FOR APPROACHES | | |
0024 610- 06257 350.200 n2 | 65. 00000 22763. 00| 53. 00000 18560. 60| 52. 00000 18210. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0025 616- 02320 816.000 n2 | 2. 00000 1632. 00| 5. 00000 4080. 00| 4. 90000 3998. 40
GEOTEXTI LES | | |
0026 616- 06405 687.000 My | 21. 06000 14468. 22| 17. 00000 11679. 00| 20. 00000 13740. 00
R PRAP, REVETMENT | [
0027 619- 05926 LUWP| 3390. 00000 3390. 00| 3200. 00000 3200. 00| 16000. 00000 16000. 00
ENVI RONVENTAL CONTROL | | |
0028 619-51859 LUWP| 22600. 00000 22600. 00| 27000. 00000 27000. 00| 44000. 00000 44000. 00
PAI NT STEEL BRI DGE | | |
0029 619- 61000 LUWP| 46330. 00000 46330. 00| 42500. 00000 42500. 00| 54000. 00000 54000. 00
CLEAN STEEL BRI DGE | | |
0030 621-01004 1.000 EACH 509. 00000 509. 00| 470. 00000 470. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 4000. 000 n2 | 0. 85000 3400. 00| 0. 80000 3200. 00| 0. 80000 3200. 00
MULCHED SEEDI NG R | | [
0032 702-51005 9.900 nB8 | 1000. 00000 9900. 00| 550. 00000 5445. 00| 1100. 00000 10890. 00

CONCRETE, A, SUBSTRUCTURE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-1386990
| SCHUTT- LOOKABI LL QO | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 702-51110 1169.000 kg | 3. 48000 4068. 12| 3. 40000 3974. 60| 6. 50000 7598. 50
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0034 702-51863 65. 000 EACH 8. 00000 520. 00| 12. 00000 780. 00| 10. 00000 650. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703-51030 4806. 000 kg | 1. 10000 5286. 60| 1. 35000 6488. 10| 1. 15000 5526. 90
REI NFORCI NG STEEL | | [
0036 703-51032 20026.000 kg | 1. 24000 24832. 24| 1. 50000 30039. 00| 1. 24000 24832. 24
REI NFORCI NG STEEL, EPOXY CQATED | | |
0037 703-97936 98. 000 EACH| 11. 60000 1136. 80| 12. 50000 1225. 00| 14. 00000 1372. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 83.000 n8 | 526. 00000 43658. 00| 520. 00000 43160. 00| 518. 00000 42994, 00
CONCRETE, C, SUPERSTRUCTURE | | [
0039 706- 05732 4.000 EACH 1271. 00000 5084. 00| 1050. 00000 4200. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0040 706-51020 53.600 n8 | 405. 00000 21708. 00| 580. 00000 31088. 00| 530. 00000 28408. 00
CONCRETE, C, RAILING | | [
0041 709-51821 LUVP| 6088. 00000 6088. 00| 7500. 00000 7500. 00| 6500. 00000 6500. 00
SURFACE SEAL | | |
0042 711-96800 144. 000 EACH 4. 00000 576. 00| 7. 00000 1008. 00| 14. 00000 2016. 00
STUD SHEAR CONNECTOR | | [
0043 715- 05756 6.000 m | 62. 00000 372. 00| 150. 00000 900. 00| 62. 00000 372.00
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0044 715- 46000 2.000 EACH 150. 00000 300. 00| 185. 00000 370. 00| 210. 00000 420. 00
PI PE END SECTI ON, 300 mm | | [
0045 715-91361 8.000 m | 40. 00000 320. 00| 110. 00000 880. 00| 50. 00000 400. 00
PIPE, PVC, 150 nm | | |
0046 722-51401 30.000 n2 | 128. 00000 3840. 00| 325. 00000 9750. 00| 80. 00000 2400. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0047 722-51842 1361.400 n2 | 37.21000 50657. 69| 37. 00000 50371. 80| 37. 00000 50371. 80
BRI DGE DECK OVERLAY | | |
0048 722-51846 11.200 n8 | 395. 00000 4424. 00| 395. 00000 4424. 00| 395. 00000 4424, 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0049 722-51852 126.000 n2 | 74. 00000 9324. 00| 115. 00000 14490. 00| 55. 00000 6930. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0051 724-51925 39.000 m | 328. 00000 12792. 00| 245. 00000 9555. 00| 550. 00000 21450. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0052 801-01851 LUWP| 21583. 00000 21583. 00| 19100. 00000 19100. 00| 24000. 00000 24000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0053 801- 06207 2218.000 m | 3. 34000 7408. 12 3. 15000 6986. 70| 3. 50000 7763. 00

I
TEMPORARY PAVENENT MARKI NG REMOVABLE, | | |
100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 460 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-1386990
| SCHUTT- LOOKABI LL QO | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 801- 06640 22.000 EACH 79. 00000 1738. 00| 100. 00000 2200. 00| 98. 00000 2156. 00
CONSTRUCTI ON SI GN, A | | |
0055 801- 06645 6. 000 EACH 34. 00000 204. 00| 32. 00000 192. 00| 55. 00000 330. 00
CONSTRUCTI ON SI G\, B | | [
0056 801-06775 LUWVP| 6675. 00000 6675. 00| 7500. 00000 7500. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | [
0057 808-06712 42.000 m | 1. 37000 57. 54| 0. 70000 29. 40| 3. 00000 126. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0058 808- 06713 332.000 m | 1. 37000 454, 84| 0. 70000 232. 40| 3. 00000 996. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0059 808-06714 166.000 m | 1. 37000 227. 42| 0. 70000 116. 20| 3. 00000 498. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0060 808-06716 397.000 m | 1. 80000 714. 60| 1. 70000 674. 90| 3. 45000 1369. 65
LI NE, REMOVE | |
0061 202-51822 1251.900 n2 | 3. 44000 4306. 54| 5. 10000 6384. 69| 3. 75000 4694. 63
BRI DGE DECK OVERLAY, REMOVE | |
SECTI ON TOTALS | $ 557, 494. 10| $ 599, 852. 41| $ 628, 277.01
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 557, 494. 10| $ 599, 852. 41 $  628,277.01




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 460 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1523985 [
| STRUCTURE CONTRACTORS | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I |
0001 105-01925 6.000 MXS | 2100. 00000 12600. 00| 2000. 00000 12000. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 1500. 00000 1500. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 31000. 00000 31000. 00| 45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 8500. 00000 8500. 00| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WAY | | [
0005 201-90788 LUWP| 2500. 00000 2500. 00| 4000. 00000 4000. 00
DEBR S, REMOVE | | [
0006 202-02240 145.000 n2 | 35. 00000 5075. 00| 30. 00000 4350. 00
PAVEMENT, REMOVE | | |
0007 202-02241 146.500 m | 15. 00000 2197. 50| 18. 00000 2637. 00
GUARDRAI L, REMOVE | | [
0008 202-51328 LUWP| 63000. 00000 63000. 00| 120000. 00000 120000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-60820 483.000 n2 | 6. 00000 2898. 00| 5. 00000 2415. 00
SURFACE M LLI NG, ASPHALT | | [
0010 202-96479 50. 000 EACH| 25. 00000 1250. 00| 20. 00000 1000. 00
BOLT, REMOVE | | [
0011 203-02070 560.000 n8 | 23. 00000 12880. 00| 14. 38000 8052. 80
BORROW | | |
0012 205-02224 800.000 m | 5. 50000 4400. 00| 6. 15000 4920. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0013 213-52830 4,000 nB8 | 120. 00000 480. 00| 200. 00000 800. 00
FLOMBLE MORTAR | | |
0014 303-52308 124.600 My | 34. 00000 4236. 40| 22. 00000 2741. 20|
COVPACTED AGGREGATE, O 53 | | |
0015 406- 05521 833.000 nR2 | 0. 45000 374. 85| 0. 60000 499. 80|
ASPHALT FOR TACK COAT | | [
0016 601-01522 4.000 EACH 1300. 00000 5200. 00| 1344. 00000 5376. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0017 601-01700 2.000 EACH 1700. 00000 3400. 00| 1792. 00000 3584. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0018 601-04746 2.000 EACH 6200. 00000 12400. 00| 6500. 00000 13000. 00|
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0019 601-94689 2.000 EACH 2500. 00000 5000. 00| 2420. 00000 4840. 00|

GUARDRAI L END TREATMENT, GS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 460 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1523985 [
| STRUCTURE CONTRACTORS | WRTZ & YATES, | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 601-99105 259.090 m | 34. 00000 8809. 06| 36. 00000 9327. 24|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06639 213.500 m | 50. 00000 10675. 00| 87. 00000 18574. 50|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602-06729 40. 000 EACH| 10. 00000 400. 00| 12. 00000 480. 00|
BARRI ER DELI NEATOR | | [
0023 610- 05527 124.000 M | 100. 00000 12400. 00| 128. 26000 15904. 24|
HVA FOR APPROACHES | | [
0024 610- 06257 350.200 n2 | 60. 00000 21012. 00| 53. 84000 18854. 77|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0025 616- 02320 816.000 n2 | 4. 00000 3264. 00| 3. 60000 2937. 60|
GEOTEXTI LES | | |
0026 616- 06405 687.000 My | 24. 00000 16488. 00| 26. 41000 18143. 67|
Rl PRAP, REVETNMENT | | |
0027 619- 05926 LUWP| 5000. 00000 5000. 00| 7000. 00000 7000. 00|
ENVI RONVENTAL  CONTROL | | [
0028 619-51859 LUWP| 25000. 00000 25000. 00| 50000. 00000 50000. 00|
PAI NT STEEL BRI DGE | | [
0029 619-61000 LUWP| 75000. 00000 75000. 00 106579. 00000 106579. 00|
CLEAN STEEL BRI DGE | | [
0030 621-01004 1. 000 EACH 500. 00000 500. 00| 700. 00000 700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 4000. 000 n2 | 1. 00000 4000. 00| 1. 00000 4000. 00|
MULCHED SEEDI NG R | | [
0032 702-51005 9.900 n8 | 1200. 00000 11880. 00| 1131. 31000 11199. 97|
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51110 1169. 000 kg | 8. 00000 9352. 00| 3. 00000 3507. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0034 702-51863 65. 000 EACH 10. 00000 650. 00| 12. 00000 780. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703-51030 4806. 000 kg | 1. 25000 6007. 50| 1. 20000 5767. 20|
REI NFORCI NG STEEL | | [
0036 703-51032 20026. 000 kg | 1. 45000 29037. 70| 1. 40000 28036. 40|
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0037 703-97936 98. 000 EACH| 12. 00000 1176. 00| 15. 00000 1470. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 83.000 nB | 575. 00000 47725. 00| 853. 61000 70849. 63|
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1400. 00000 5600. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 460 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1523985 [
| STRUCTURE CONTRACTORS | WRTZ & YATES, | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 706-51020 53.600 n8 | 400. 00000 21440. 00| 522. 39000 28000. 10|
CONCRETE, C, RAILING | | |
0041 709-51821 LUWP| 6200. 00000 6200. 00| 6000. 00000 6000. 00|
SURFACE SEAL | | [
0042 711-96800 144.000 EACH 15. 00000 2160. 00| 20. 00000 2880. 00|
STUD SHEAR CONNECTOR | | [
0043 715- 05756 6.000 m | 95. 00000 570. 00| 100. 00000 600. 00|
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0044 715- 46000 2.000 EACH 125. 00000 250. 00| 150. 00000 300. 00|
PI PE END SECTI ON, 300 mm | | [
0045 715-91361 8.000 m | 110. 00000 880. 00| 65. 00000 520. 00|
PIPE, PVC, 150 nm | | [
0046 722-51401 30.000 n2 | 216. 00000 6480. 00| 161. 50000 4845. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0047 722-51842 1361.400 n2 | 42. 00000 57178. 80| 50. 00000 68070. 00|
BRI DGE DECK OVERLAY | | [
0048 722-51846 11.200 n8 | 395. 00000 4424. 00| 395. 00000 4424. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0049 722-51852 126.000 n2 | 65. 00000 8190. 00| 86. 10000 10848. 60|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0051 724-51925 39.000 m | 275. 00000 10725. 00| 300. 00000 11700. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0052 801-01851 LUWP| 19000. 00000 19000. 00| 21000. 00000 21000. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0053 801- 06207 2218.000 m | 3. 00000 6654. 00| 3. 30000 7319. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0054 801- 06640 22.000 EACH 75. 00000 1650. 00| 140. 00000 3080. 00|
CONSTRUCTI ON SI GN, A | | [
0055 801- 06645 6.000 EACH 35. 00000 210. 00| 50. 00000 300. 00|
CONSTRUCTI ON SI G\, B | | [
0056 801-06775 LUMP| 10000. 00000 10000. 00| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C | | |
0057 808-06712 42.000 m | 1. 20000 50. 40| 1. 34000 56. 28|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0058 808-06713 332.000 m | 1. 20000 398. 40| 1. 34000 444, 88|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0059 808-06714 166.000 m | 1. 20000 199. 20| 1. 34000 222. 44|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0060 808-06716 397.000 m | 2. 00000 794. 00| 1. 80000 714. 60|

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 460 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 598, 352. 39 RQUTE : SR 22
CALL ORDER . 460 CONTRACT 1D : B -25405-A COUNTI ES : HOMRD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1523985 [
| STRUCTURE CONTRACTORS | WRTZ & YATES, | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 202-51822 1251.900 n2 | 8. 50000 10641. 15| 6. 00000 7511. 40|
BRI DGE DECK OVERLAY, REMOVE | | |
SECTI ON TOTALS | $ 639, 362. 96| $ 810, 763. 72|
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 639, 362. 96| $ 810, 763.72|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 462 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 571, 833. 00 RQUTE : US 41
CALL ORDER . 462 CONTRACT I D : B -25406-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0373014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 579, 068. 43 100. 0000%
2  35-1212938 ATLAS EXCAVATI NG | NC. $ 602, 725. 67 104. 0853%
| (1) 35-0918397 | (2) 35-1212938 [
| RETH R LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  NEW BRI DGE CONSTRUCT! ON
I | I
0001 105- 01925 8.000 M6 | 2100. 00000 16800. 00| 3500. 00000 28000. 00|
FIELD OFFICE, 51.1 n2 | | I
0002 105- 06845 LUMP| 9900. 00000 9900. 00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  28500. 00000 28500.00]  33000. 00000 33000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUMP|  14400. 00000 14400. 00| 6000. 00000 6000. 00|
PRESENT STRUCTURE, REMOVE | | [
0005 202- 60820 210.000 n2 | 18. 38000 3859. 80| 4. 50000 945. 00|
SURFACE M LLI NG ASPHALT | | |
0006 203- 02000 2857.000 n8 | 13. 00000 37141. 00| 6. 00000 17142. 00|
EXCAVATI ON,  COMVON | | |
0008 205- 02224 120.000 m | 5. 25000 630. 00| 4. 35000 522. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02231 194.000 m | 11. 00000 2134. 00| 85. 00000 16490. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | |

I

|
0010 211- 02060 578.000 n8 | 21. 50000 12427. 00| 25. 00000 14450. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0011 303-52308 1947.000 My | 12. 50000 24337. 50| 13. 50000 26284. 50|
COVPACTED AGGREGATE, O, 53 | | |
0012 402- 05468 322.000 My | 70. 12000 22578. 64| 60. 00000 19320. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0013 402- 05474 1133.000 My | 50. 65000 57386. 45| 39. 00000 44187. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0014 402- 05477 322.000 My | 65. 24000 21007. 28| 63. 00000 20286. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 402- 05481 244.000 My | 54. 43000 13280. 92| 61. 00000 14884. 00|

I

HVA BASE 25.0 nmm SHOULDER [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 462 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 571, 833. 00 RQUTE : US 41
CALL ORDER . 462 CONTRACT I D : B -25406-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1212938 [
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0016 404-05511 961.000 n2 | 3. 60000 3459. 60| 4. 10000 3940. 10|
SEAL COAT, 2 | | |
0017 405-05518 854.000 n2 | 0. 62000 529. 48| 0. 50000 427. 00|
ASPHALT FOR PRI ME COAT | | [
0018 406- 05521 4542.000 n2 | 0. 17000 772. 14| 0. 11000 499. 62|
ASPHALT FOR TACK COAT | | [
0019 601-01270 110.000 m | 25. 00000 2750. 00| 25. 50000 2805. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY Pl PE AND APPROACHES | | |
0020 601-94689 4.000 EACH 2065. 00000 8260. 00| 2115. 00000 8460. 00|
GUARDRAI L END TREATMENT, OS | | |
0021 601-97080 4.000 EACH 1800. 00000 7200. 00| 1875. 00000 7500. 00|
TEMPORARY GUARDRAI L END TREATMENT, | |
0022 601-99105 263.000 m | 29. 20000 7679. 60| 31. 00000 8153. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0023 610- 05527 86.000 My | 99. 23000 8533. 78| 105. 00000 9030. 00|
HVA FOR APPROACHES | | [
0024 611-06498 1. 000 EACH 240. 00000 240. 00| 260. 00000 260. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0025 615- 06490 14. 000 EACH 104. 00000 1456. 00| 110. 00000 1540. 00|
R GHT OF WAY MARKER | | [
0026 615- 06500 3.000 EACH 415. 00000 1245. 00| 440. 00000 1320. 00|
MONUMENT, A | | |
0027 616- 02320 1135.000 n2 | 3. 00000 3405. 00| 2.10000 2383. 50|
GEOTEXTI LES | | |
0028 616- 05689 203.000 My | 18. 50000 3755. 50| 51. 00000 10353. 00|
R PRAP, CLASS 2 | | |
0029 616- 06451 391.000 My | 17. 50000 6842. 50| 34. 00000 13294. 00|
R PRAP, UNI FORM | | [
0030 621-01004 2.000 EACH 725. 00000 1450. 00| 775. 00000 1550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06545 0.100 My | 1103. 00000 110. 30| 1150. 00000 115. 00|
FERTI LI ZER | | [
0032 621-06548 3.000 kg | 49. 60000 148. 80| 53. 40000 160. 20|
SEED M XTURE, CV | | [
0033 621- 06557 14.000 kg | 11. 16000 156. 24| 12. 00000 168. 00|
SEED M XTURE, T | | |
0034 621- 06559 2500. 000 n2 | 0. 45000 1125. 00| 0. 50000 1250. 00|
MULCHED SEEDI NG R | | |
0035 621- 06565 0.700 My | 842. 00000 589. 40| 850. 00000 595. 00|

MJULCHI NG MATERI AL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 462 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 571, 833. 00 RQUTE : US 41
CALL ORDER . 462 CONTRACT I D : B -25406-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1212938 [
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0036 621- 06567 20.000 kL | 0. 53000 10. 60| 0. 55000 11. 00|
WATER | | |
0037 621-06574 1085.000 n2 | 4. 10000 4448. 50| 4, 25000 4611. 25|
SODDI NG | | |
0038 622-52436 4.000 EACH 25. 00000 100. 00| 29. 00000 116. 00|
SIGN, DO NOT MOW OR SPRAY | | [
0039 622-91786 162. 000 EACH| 9. 00000 1458. 00| 10. 00000 1620. 00|
SEEDLI NG | | [
0040 713-51334 LUWP| 80000. 00000 80000. 00| 63000. 00000 63000. 00|
TEMPORARY Pl PE AND APPROACHES | | |
0041 715-05169 22.500 m | 66. 00000 1485. 00| 73. 00000 1642. 50|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0042 715-05173 13.500 m | 105. 00000 1417. 50| 120. 00000 1620. 00|
PIPE, TYPE 3, O RCULAR 600 nm | [ |
0043 715- 46005 4.000 EACH 240. 00000 960. 00| 130. 00000 520. 00|
PI PE END SECTION, 375 mm | | [
0044 715- 46020 2.000 EACH 300. 00000 600. 00| 190. 00000 380. 00|
PI PE END SECTION, 600 mm | | [
0045 723- 06660 75.500 n2 | 440. 00000 33220. 00| 750. 00000 56625. 00|
W NGWALL | | [
0046 723- 06955 18.300 m | 5800. 00000 106140. 00| 6500. 00000 118950. 00|
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | | |
X 2400 mm | | |
0047 801-04308 2.000 EACH 220. 00000 440. 00| 235. 00000 470. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06203 970.000 m | 0. 86000 834. 20| 1. 00000 970. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0049 801- 06207 2148.000 m | 3. 20000 6873. 60| 3. 40000 7303. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0050 801- 06605 8.000 EACH 75. 00000 600. 00| 90. 00000 720. 00|
BARRI CADE, |11A | | [
0051 801- 06640 17.000 EACH 85. 00000 1445. 00| 95. 00000 1615. 00|
CONSTRUCTI ON SIGN, A | | |
0052 801- 06645 10. 000 EACH 40. 00000 400. 00| 50. 00000 500. 00|
CONSTRUCTI ON SIGN, B | | |
0053 801- 06649 33.000 EACH 5. 00000 165. 00| 6. 00000 198. 00|
TEMPORARY RAlI SED PAVEMENT MARKER, 1 | | |
0054 808- 06703 660.000 m | 0. 95000 627. 00| 1. 10000 726. 00|
LI NE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0055 808- 75240 154.000 m | 0. 95000 146. 30| 1. 10000 169. 40|

LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 462 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 571, 833. 00 RQUTE : US 41
CALL ORDER . 462 CONTRACT I D : B -25406-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1212938 [
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0056 808- 75245 934.000 m | 0. 95000 887. 30| 1. 10000 1027. 40|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0057 808- 75996 29. 000 EACH 6. 50000 188. 50| 25. 00000 725. 00|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0058 808- 75998 29.000 EACH 39. 00000 1131. 00| 48. 00000 1392. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0059 201-52370 LUWP| 11400. 00000 11400. 00| 12500. 00000 12500. 00|
CLEARI NG RI GHT OF WAY | | [
SECTI ON TOTALS | $ 579, 068. 43| $ 602, 725. 67|
__________________________________________ o
CONTRACT TOTALS | $ 579, 068. 43| $ 602, 725. 67|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 470 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 70,671. 35 RQUTE : 1-69
CALL ORDER . 470 CONTRACT ID : B -25409-A COUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/03/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0694121
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 65, 325. 78 100. 0000%
2 35-1374866 PR MO, | NC. $ 67, 603. 85 103. 4872%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 79, 116. 62 121. 1108%
4 35-1057237 MOCOY, R L., INC $ 83, 725. 12 128. 1655%
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1817530
| BAKER & SCHULTZ, | NC. | PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | I
0001 105- 06790 3.000 M6 | 1300. 00000 3900. 00| 1100. 00000 3300. 00| 1950. 00000 5850. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 110- 01001 LUMP| 3200. 00000 3200. 00| 3380. 19000 3380. 19| 5200. 00000 5200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02446 65.000 m | 260. 00000 16900. 00| 130. 50000 8482. 50| 225. 00000 14625. 00
BRI DGE RAI LI NG CONCRETE, REMOVE | | [
0004 602- 06729 35.000 EACH| 3. 15000 110. 25| 2. 85000 99. 75| 2. 85000 99. 75
BARRI ER DELI NEATOR | |
0005 702-51863 72.000 EACH| 11. 00000 792. 00| 10. 67000 768. 24| 14. 65000 1054. 80
FI ELD DRI LLED HOLE | N CONCRETE [ |
0006 703- 96177 458.000 kg | 2.20000 1007. 60| 3.32000 1520. 56| 2. 50000 1145. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I I
0007 706-51020 8.500 nB8 | 920. 00000 7820. 00| 1700. 75000 14456. 38| 1320. 00000 11220. 00
CONCRETE, C, RAILING | | |
0008 706-51132 65.000 m | 50. 00000 3250. 00| 60. 75000 3948. 75| 95. 00000 6175. 00
RAI LI NG RESET | | [
0009 709-51821 LUMP|  15120. 00000 15120. 00| 9199. 76000 9199. 76| 4210. 00000 4210. 00
SURFACE SEAL | | |
0010 724-03276 18.800 m | 20. 00000 376. 00| 350. 50000 6589. 40| 285. 00000 5358. 00
EXPANSI ON JO NT SEALI NG SYSTEM , | | |
W THOUT NOSI NG | | |
0011 729-51875 10.000 n2 | 80. 00000 800. 00| 175. 50000 1755. 00| 465. 00000 4650. 00
CONCRETE, A, PATCHI NG | | |
0012 801- 04308 2.000 EACH 360. 00000 720. 00| 325. 00000 650. 00| 325. 00000 650. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0013 801- 06208 650.000 m | 2. 55000 1657. 50 2.32000 1508. 00| 2.32000 1508. 00
I
|

|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
125 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 470 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 70,671. 35 RQUTE : 1-69
CALL ORDER . 470 CONTRACT ID : B -25409-A COUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1817530
| BAKER & SCHULTZ, | NC. | PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 801- 06606 4.000 EACH 110. 00000 440. 00| 100. 00000 400. 00| 100. 00000 400. 00
BARRI CADE, 111B | | |
0015 801- 06625 11.000 EACH 71. 50000 786. 50| 65. 00000 715. 00| 65. 00000 715. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0016 801- 06640 48. 000 EACH 47. 00000 2256. 00| 42. 50000 2040. 00| 42. 50000 2040. 00
CONSTRUCTI ON SI GN, A | | [
0017 801- 06645 4.000 EACH 7.70000 30. 80| 7. 00000 28. 00| 7. 00000 28.00
CONSTRUCTI ON SI G\, B | | [
0018 801-06710 120. 000 DAY | 2. 00000 240. 00| 1. 00000 120. 00| 1. 00000 120. 00
FLASHI NG ARROW S| GN | | [
0019 801-06775 LUVP| 4125. 00000 4125. 00| 6405. 40000 6405. 40| 9600. 00000 9600. 00
MAI NTAI NI NG TRAFFI C | | |
0020 802-94715 LUVP| 1600. 00000 1600. 00| 2068. 85000 2068. 85| 4300. 00000 4300. 00
SIGNS, SHEET, REMOVE AND RESET | | [
0021 808- 06695 130.000 m | 0. 25000 32. 50| 0. 22000 28. 60| 0. 22000 28. 60
LINE, PAINT, SOLID, WH TE, 125 mm | | [
0022 808-06712 16.500 m | 0. 25000 4, 13| 0. 20000 3. 30| 0. 20000 3.30
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0023 808-06714 65.000 m | 0. 25000 16. 25| 0. 20000 13. 00| 0. 20000 13. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0024 808-06716 113.000 m | 1. 00000 113. 00| 0. 87000 98. 31| 0. 87000 98.31
LI NE, REMOVE | | [
0025 808- 75001 113.000 m | 0. 25000 28. 25| 0. 22000 24. 86| 0. 22000 24. 86
LI NE, PAINT, BROKEN, VWH TE, 125 mm | | |
SECTI ON TOTALS | $ 65, 325. 78| $ 67, 603. 85| $ 79, 116. 62
CONTRACT TOTALS | $ 65, 325. 78| $ 67, 603. 85| $ 79, 116. 62




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 470 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 70,671. 35 RQUTE : 1-69
CALL ORDER . 470 CONTRACT ID : B -25409-A COUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1057237 | |
| MOCOY, R L., INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 3.000 MS | 1800. 00000 5400. 00|
FIELD OFFICE, 27.9 n2 | |
0002 110- 01001 LUMP| 8000. 00000 8000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 02446 65.000 m | 250. 00000 16250. 00|
BRI DGE RAI LI NG CONCRETE, REMOVE | |
0004 602- 06729 35.000 EACH 2. 85000 99. 75|
BARRI ER DELI NEATCR | |
0005 702- 51863 72.000 EACH 9. 00000 648. 00|
FI ELD DRI LLED HOLE | N CONCRETE | |
0006 703- 96177 458.000 kg | 1. 35000 618. 30|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I
0007 706- 51020 8.500 n8 | 2400. 00000 20400. 00|
CONCRETE, C, RAILING | |
0008 706- 51132 65.000 m | 40. 00000 2600. 00|
RAILING RESET | |
0009 709- 51821 LUMP| 5000. 00000 5000. 00|
SURFACE SEAL [
0010 724- 03276 18.800 m

|
I

EXPANSI ON JO NT SEALI NG SYSTEM , | |
W THOUT NOSI NG |
I

0011 729-51875 10. 000 n2 250. 00000 2500. 00|
CONCRETE, A, PATCHI NG | |
0012 801- 04308 2.000 EACH 500. 00000 1000. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0013 801- 06208 650.000 m | 2. 32000 1508. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
125 mm | [
0014 801- 06606 4.000 EACH 100. 00000 400. 00|
BARRI CADE, 111B | |
0015 801- 06625 11.000 EACH 65. 00000 715. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0016 801- 06640 48.000 EACH 42. 50000 2040. 00|
CONSTRUCTI ON SIGN, A | |
0017 801- 06645 4.000 EACH 7.00000 28. 00|
CONSTRUCTI ON SIGN, B | |
0018 801- 06710 120.000 DAY | 1. 00000 120. 00|

|
I
I
I
I
|
I
|
I
|
I
|
I
I
I
I
I
I
225. 00000 4230. 00| |
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

FLASHI NG ARROW SI GN | |



ENG NEER S ESTI MATE: $ 70, 671. 35
CALL ORDER @ 470
LETTI NG DATE : 05/22/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : B -25409-A

RQUTE : 1-69

DATE : 06/01/01
PACGE : 470 -4

COUNTIES : ALLEN

DI STRI CT : FT. WAYNE DI STRI CT

| (4) 35-1057237
| MOCOY, R L., INC

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0019 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |

0020 802-94715 LUWP|
SI GNS, SHEET, REMOVE AND RESET |

0021 808- 06695 130.000 m |
LINE, PAINT, SCLID, WHITE, 125 mm

0022 808-06712 16.500 m |
LI NE, PAINT, BROKEN, YELLOW 100 nm |

0023 808-06714 65.000 m |
LINE, PAINT, SCLID, YELLOW 100 nm |

0024 808-06716 113.000 m
LI NE, REMOVE

LI NE, PAINT, BROKEN, WH TE, 125 mm
SECTI ON TOTALS

CONTRACT TOTALS |

|
0025 808- 75001 113.000 m |
|

UNIT PRICE AMOUNT|
~10000.00000 10000. 00|
2000. 00000 2000. 00}

0. 22000 28. eol

20000 3 30|I

0. 20000 13 ooI

0. 87000 98 31|I

0. 22000 24 86I

$ 83, 725 12I

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 482 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 218, 485. 65 ROUTE : 1-74 AND I -70
CALL ORDER . 482 CONTRACT ID: B -25501-A COUNTI ES : MONTGOVERY VI QO
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 39 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0741128
0701097
0701097
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 31-1028573 ClVIL CONSTRUCTI QN, | NC. $ 115, 230. 00 100. 0000%
| (1) 31-1028573 | [
| O VIL CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 BRI DGE REPAI R- BEAM STRAI GHTENI NG
I I |
0001 110-01001 LUWP| 8861. 00000 8861. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51860 LUWP| 4200. 00000 4200. 00| |
PAI NT STEEL BRI DGE, PORTIONS , STR NO 1 | | |
0003 619-51860 LUWP| 1500. 00000 1500. 00| |
PAI NT STEEL BRI DGE, PORTIONS , STR NO 2 | | |
0004 619-51860 LUWP| 5100. 00000 5100. 00| |
PAI NT STEEL BRI DGE, PORTIONS , STR NO 3 | | |
0005 619- 60999 LUWP| 8250. 00000 8250. 00| |
CLEAN STEEL BRI DGE, PARTIAL , STRNO 1 | | |
0006 619- 60999 LUWP| 3000. 00000 3000. 00| |
CLEAN STEEL BRI DGE, PARTIAL , STRNO 2 | | |
0007 619- 60999 LUWP| 10000. 00000 10000. 00| |
CLEAN STEEL BRI DGE, PARTIAL , STR NO 3 | | |
0008 711-51038 LUWP| 945. 00000 945. 00| |
STRUCTURAL STEEL , STR NO 1 | | |
0009 711-51038 LUWP| 776. 00000 776. 00| |
STRUCTURAL STEEL , STR NO 2 | | |
0010 711-51864 8.000 EACH 69. 00000 552. 00| |
DRI LLED HOLE | [ [
0011 711-51867 15.750 m?2 | 4. 00000 63. 00| |
STRUCTURAL STEEL CUTTI NG | | |
0012 711-51877 LUWP| 2414. 00000 2414. 00| |
JACKI NG AND SUPPORTI NG BEAMS , STR NO 1 | | |
0013 711-91149 LUWP| 11587. 00000 11587. 00| |
STRAI GHTEN STEEL BEAM, STR NO 1 | |
0014 711-91149 LUWP| 7882. 00000 7882. 00| |
STRAI GHTEN STEEL BEAM, STR NO 2 | | |



ENG NEER S ESTI MATE: $ 218, 485. 65

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PAGE : 482 -2

RQUTE : 1-74 AND | -70

CALL ORDER . 482 CONTRACT ID: B -25501-A COUNTI ES : MONTGOVERY VI QO
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 31-1028573 | |
| VL CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 711-91149 LUWP| 19891. 00000 19891. 00| |
STRAI GHTEN STEEL BEAM, STR NO 3 | | |
0016 801-01093 12.000 EACH 550. 00000 6600. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0017 801- 06640 59. 000 EACH| 75. 00000 4425. 00| |
CONSTRUCTI ON SI GN, A | | |
0018 801- 06645 6. 000 EACH 25. 00000 150. 00| |
CONSTRUCTI ON SIGN, B | | |
0019 801-06710 34.000 DAY | 20. 00000 680. 00| |
FLASH NG ARROW S| GN | | |
0020 801-06775 LUWP| 3581. 00000 3581. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0021 801-06775 LUWP| 2078. 00000 2078. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0022 801-06775 LUWP| 12695. 00000 12695. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 3 | | |
SECTI ON TOTALS | $ 115, 230. 00| [
CONTRACT TOTALS [ $ 115, 230. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 484 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 263, 306. 68 ROUTE : GOSPEL ST (PAQLI)
CALL ORDER . 484 CONTRACT ID : B -25502-B COUNTI ES : ORANCGE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/30/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9959009
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 248, 000. 00 100. 0000%
2  35-1801998 CLR INC $ 253, 980. 54 102. 4115%
3 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 258, 762. 20 104. 3395%
| (1) 35-2040801 | (2) 35-1801998 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || CLR, INC | ERBER & M LLI GAN CONSTR.  CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUWP| 1099. 00000 1099. 00| 750. 00000 750. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUVP| 12000. 00000 12000. 00| 12650. 00000 12650. 00| 12811. 00000 12811. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-51328 LUVP| 18000. 00000 18000. 00| 10750. 00000 10750. 00| 35440. 50000 35440. 50
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0004 203- 02000 38.000 n8 | 26. 00000 988. 00| 27. 00000 1026. 00| 15. 00000 570. 00
EXCAVATI ON, COVVON | | [
0005 203- 06499 29.690 n2 | 34. 00000 10009. 46| 34. 00000 10009. 46| 10. 00000 296. 90
SUBGRADE TREATMENT | | [
0006 210-05811 14. 000 EACH 300. 00000 4200. 00| 525. 00000 7350. 00| 250. 00000 3500. 00
REPAI R EXI STI NG STRUCTURE, HEAT | | |
STRAI GHTENI NG BENT MEMBERS | | [
0007 210- 05811 28.000 EACH 400. 00000 11200. 00| 12. 00000 336. 00| 350. 00000 9800. 00
REPAI R OF LATERAL BRACI NG | | [
0008 210- 06750 LUMP| 1000. 00000 1000. 00| 750. 00000 750. 00| 1000. 00000 1000. 00
I NSTALL BUI LDERS PLATES | | |
0009 210- 06750 LUMP| 2000. 00000 2000. 00| 1900. 00000 1900. 00| 3000. 00000 3000. 00
I NSTALL NEW PORTAL BRACI NG | | |
0010 303-52308 93.490 My | 25. 00000 2337. 25| 32. 00000 2991. 68| 20. 00000 1869. 80
COVPACTED AGGREGATE, O 53 | | [
0011 303-52309 84.990 My | 25. 00000 2124. 75| 16. 00000 1359. 84| 20. 00000 1699. 80
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0012 402-05474 35.620 My | 100. 00000 3562. 00| 84. 00000 2992. 08| 135. 00000 4808. 70
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0013 402- 05477 14.840 My | 100. 00000 1484. 00| 99. 00000 1469. 16| 135. 00000 2003. 40
HVA SURFACE 9.5 nm MAI NLI NE | | |
0014 404- 05514 35.980 n2 | 12. 00000 431. 76| 8. 00000 287. 84| 12. 50000 449. 75

SEAL COAT, 5



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 484 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 263, 306. 68 ROUTE : GOSPEL ST (PAQLI)
CALL ORDER . 484 CONTRACT ID : B -25502-B COUNTI ES : ORANCGE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1801998 | (3) 35-1364963
| GOHVANN ASPHALT & CONSTR., || CLR, I NC | ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 406- 05521 197.900 n2 | 1. 25000 247. 38| 0. 80000 158. 32| 1. 50000 296. 85
ASPHALT FOR TACK COAT | | |
0016 619-51859 LUWP| 43100. 00000 43100. 00| 24000. 00000 24000. 00| 27500. 00000 27500. 00
PAI NT STEEL BRI DGE | | [
0017 619-51859 LUWP| 3100. 00000 3100. 00| 12000. 00000 12000. 00| 16500. 00000 16500. 00
PAI NT STEEL BRI DGE PEDESTRI AN BRI DGE # 1| | |
0018 619-51859 LUWP| 3100. 00000 3100. 00| 12000. 00000 12000. 00| 16500. 00000 16500. 00
PAI NT STEEL BRI DGE PEDESTRI AN BRI DGE # 2| | |
0019 702-51005 2.500 nB8 | 2000. 00000 5000. 00| 1225. 00000 3062. 50| 1000. 00000 2500. 00
CONCRETE, A, SUBSTRUCTURE | | [
0020 702-51863 70. 000 EACH 14. 00000 980. 00| 9. 50000 665. 00| 15. 00000 1050. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0021 703-51030 211.000 kg | 2. 65000 559. 15| 8. 00000 1688. 00| 1. 50000 316. 50
REI NFORCI NG STEEL | | [
0022 710-51870 36.270 n2 | 172. 20000 6245. 69| 110. 00000 3989. 70| 100. 00000 3627. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0023 711-05395 25.000 EACH 135. 00000 3375. 00| 55. 00000 1375. 00| 15. 00000 375. 00
REPLACE Rl VETS | | [
0024 711-51035 18254.600 kg | 5. 45000 99487. 57| 6. 73000 122853. 46| 5. 00000 91273. 00
STRUCTURAL STEEL | | [
0025 712-06399 LUVP| 16000. 00000 16000. 00| 21000. 00000 21000. 00| 12000. 00000 12000. 00
TI MBER, TREATED | | [
0026 726-92406 4,000 EACH 800. 00000 3200. 00| 862. 00000 3448. 00| 1070. 00000 4280. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0027 801-04308 4.000 EACH 100. 00000 400. 00| 75. 00000 300. 00| 150. 00000 600. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0028 801- 06605 4.000 EACH 50. 00000 200. 00| 80. 00000 320. 00| 100. 00000 400. 00
BARRI CADE, |11A | | [
0029 802-05701 19.500 m | 32. 00000 624. 00| 30. 00000 585. 00| 35. 00000 682. 50
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | [ [
0030 802- 76025 1.980 n2 | 186. 98000 370. 22| 195. 00000 386. 10| 225. 00000 445, 50
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | | I

0031 802- 76035 1.980 n2 | 203. 98000 403. 88| 180. 00000 356. 40 250. 00000 495. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0032 802- 76055 11.400 m | 14. 99000 170. 89| 15. 00000 171. 00| 15. 00000 171. 00
SI GN POST, A | | |
SECTI ON TOTALS | $  248,000. 00| $ 253, 980. 54| $  258,762.20
------------------------------------------ o m m o m e m e m o e e et o m e e o m e e o e e e e o e e e e e e e e e ememeeoaoao-o

CONTRACT TOTALS | $ 248, 000. 00| $ 253, 980. 54| $ 258, 762. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 490 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 029, 091. 75 ROUTE : BUTLER AVENUE
CALL ORDER : 490 CONTRACT ID : B -25508-A COUNTI ES : GRANT
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/16/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : D180002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1212938 ATLAS EXCAVATING | NC. REJECTED $ 929, 576. 94 100. 0000%
2  35-1374866 PRI M2O, | NC. $ 986, 677. 79 106. 1426%
3 35-1057237 MCCOY, R L., INC $ 1,088, 868.55 117.1359%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 496 CONTRACT ID :
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

B -25557-A
GREENFI ELD DI STRI CT
09/ 15/01 COVPLETI ON DATE

RQUTE : 1-70
COUNTIES : NMARI ON

PROJECT( S)

DATE : 06/01/01
PAGE : 496 -1

35- 1609544 SCHUTT- LOOKABI LL CO

35-1917625 M LESTONE CONTRACTCRS, L. P.
35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
35-1128289 BEATY CONSTRUCTI QN, | NC.

816, 942. 75
1, 074, 589. 00
1,929, 533. 30
2,230, 051. 00

100. 0000%
131. 5378%
236. 1895%
272.9751%







